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SDG&E 2016 ECR RAM 
Request for Offers 

Bidders’ Conference 

September 7, 2016   | 1pm to 4pm 
Hosted by Web Event Services 

Dial–in:  (866) 227-1607 
Conference ID number is:  1675569 
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Bidders’ Conference Outline 

1. Welcome and Legal Disclaimer  

   1:00pm – 1:10pm 

2. SDG&E and Supplier Diversity
 1:10pm - 1:15pm 

3. RFO Goal, Scope,  
& Evaluation Process 

  1:15pm - 2:30pm 

 

4. PPA, Bid Submission & Q&A Session  

5. Customer Participation Requirements  

2:30pm - 3:00pm 

6.  Interconnection 

 Transmission and Distribution 

 & Q&A Session 3:00pm – 4:00 
pm   

 

Fernando Valero| Partnerships & Programs 
Manager 

Steve Taylor | E&FP Generation and Supply  

Manager & E&FP Diversity Champion    

Dean Kinports | Senior Energy Policy Advisor 

    Harry Judd | Independent Evaluator 

Ramsey Ayass | Generation Interconnection  

Team Lead 

Mike Ruzzo | Senior Energy Administrator 

Jim Spurgeon| Customer Generation Manager 

     Evan Bierman| Principal Business Analyst  
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Brandon Henzie| Customer Programs Manager 



Legal Disclaimers:  Anti-Trust Guidelines & Document Conflict  

Anti-trust: 

All participants in today’s meeting shall comply with anti-trust guidelines.  These 
guidelines direct meeting participants to avoid discussions of topics or behavior that 
would result in anti-competitive behavior, including restraint of trade and conspiracy to 
create unfair or deceptive business practices or discrimination, allocation of production, 
imposition of boycotts and exclusive dealing arrangements. 

 

Document Conflict: 

This presentation is intended to be a summary level discussion of the information and 
requirements established in the ECR RAM RFO Materials.  To the extent that there are 
any inconsistencies between the information provided in this presentation and the 
requirements in the ECR RAM RFO Materials, the ECR RAM RFO Materials shall 
govern. 
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Welcome 
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Fernando Valero| Partnerships & Programs Manager 



  

Overview of Solicitation 

• SDG&E is committed to the State’s RPS goals and to continue to be 
compliant with RPS regulations.  

• SDG&E worked together with the CPUC and other IOUs to develop 
a successful auction process.  We have tried to incorporate lessons 
learned from the prior RAM RFOs and will continue to watch 
closely and learn from these solicitations.  

• SDG&E is issuing this auction-style RFO for the purpose of 
implementing its Enhanced Community Renewables program. 

• Assessment and selection transparency is paramount to us.  Our 
Independent Evaluator, Harry Judd, will be involved in every step 
of the process. 
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• SDG&E will post questions and answers on the solicitation website at: 
http://www.sdge.com/procurement/2016-ecr-renewable-auction-
mechanism 

• Questions can be submitted to 
ECRRAMSolicitation@semprautilities.com, with copy to the IE, until the 
question submittal deadline 

• Questions received and answers will be posted to the website 
periodically 

• Deadline to submit questions is September 16, 2016 (offers are due by 
September 30, 2016) 

General Q&A Guidance 

http://www.sdge.com/procurement/2016-ecr-renewable-auction-mechanism
http://www.sdge.com/procurement/2016-ecr-renewable-auction-mechanism
mailto:ECRRAMSolicitation@semprautilities.com


SDG&E and  
Supplier Diversity 
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Steve Taylor | Generation & Supply Manager 



Background on Diverse Business Enterprises (DBE) Program 
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• SDG&E encourages Women, Minority, Disabled Veteran, Lesbian, Gay, 
Bisexual and Transgender (LGBT) Business Enterprises (“Diverse 
Business Enterprises” or “DBE”s) to participate in the ECR RAM RFO 

• General Order (GO) 156 
– GO 156 adopted by the CPUC in 1986, with electric procurement 

reporting added in 2012 
• Sets rules governing the development of programs to increase 

participation of DBEs in procurement of contracts from utilities as 
required by CPUC Code 

• Goal is to promote greater competition among utility suppliers by 
expanding the available supplier base and to encourage greater economic 
opportunity for women, minority, disabled veteran, and LGBT owned 
businesses historically left out of utility procurement 

– SDG&E encourages developers to utilize DBEs during various stages 
of project development and construction. SDG&E will require 
developers to identify and verify their DBE contractors and/or 
subcontractor spending, if any. 
 
 



Diverse Supplier Certification and Eligibility 
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• SDG&E Support of DBE’s 
o Supplier diversity goals are part of every executives’ department goals 

and are a component of every employee’s compensation goals 
o 42.7% of SDG&E’s goods and services procurement dollars were spent 

with DBE’s in 2015 
o $105 million of our energy procurement dollars were spent with DBE’s in 

2015 
• For certification* and eligibility under GO 156, a DBE firm must meet the 

following requirements:   
1)  Must be a business enterprise: 

a) that is at least 51% owned by a Woman, Minority, Disabled Veteran, 
or LGBT individual or group(s), or 

b) if a publically owned business, at least 51% of the stock of which is 
owned by one or more DBE individual(s) or group(s), ; and, 

2)  whose management and daily business operations are controlled by one 
or more of those DBE owners 

*Certification does not guarantee any business enterprise the right to bid or receive a contract. 



Diverse Supplier Certification and Eligibility (continued) 
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• Obtaining Certification* 
• Minority, Woman or LGBT Owned Business 

o California Public Utilities Commission (CPUC) Supplier 
Clearinghouse http://www.thesupplierclearinghouse.com/ 

 
• Service Disabled Veteran Business  

o State of California, General Services Office of Small Business and 
Disabled Veteran Business Enterprise Services (OSDS) 
http://www.dgs.ca.gov/pd/Programs/OSDS.aspx 

 
• Others Offering Certification 

o Regional affiliates of the National Minority Supplier Development 
Council (NMSDC) 

o Small Business Administration 8(a) (SBA) 
o Women Business Enterprise Council (WBEC-WEST) 
o State and municipal government agencies 

*Certification does not guarantee any business enterprise the right to bid or receive a contract. 



Supplier Diversity Resources 
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• SDG&E Supplier Diversity Team Websites 
– http://www.sempra.com/about/supplier-diversity/ 
– http://www.cpuc.ca.gov/puc/supplierdiversity/ 

 
• Local SDG&E Power Supplier Advisory Panel (PSAP) 

– Panel of SDG&E executives and employees, developers, DBEs and 
bankers focused on identify potential barriers to the participation of 
eligible DBEs in the electric procurement market, and work with 
regulatory agencies and DBEs to remove those barriers 

 
• Statewide IOU Supplier Diversity Roundtable (SDR) 

– Representation of California IOUs executives and employees, developers, 
DBEs and bankers to promote and accelerate the entry of eligible DBEs 
into the electric procurement market in an open and transparent forum  

– 3 Working Groups: Wholesale, RA and Subcontracting Indirect Spend 
 
 



Supplier Diversity Contact Information 

Erica Beale 
Program Manager  -Supplier Diversity & Supplier Relations SDG&E 

EBeale@semprautilities.com 
858-636-5538 

 
Steve Taylor 

E&FP DBE Ambassador / Generation & Supply Manager 
SRTaylor@semprautilities.com 

858-654-6361 
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Overview of Schedule, 
Product, Procurement Targets 
and Eligibility Requirements 
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Dean Kinports | Senior Energy Policy Advisor 



ECR Program Overview & Procurement Targets 

Enhanced Community Renewables Program 
• Program was passed into law by Senate Bill 43 and implemented by the 

CPUC in D. 15-01-051 and 16-05-006 
 

ECR program is intended to:   
• Make clean, renewable energy available to bundled utility customers, 

whether or not they own a home and/or can afford a significant 
capital investment; 

• Increase the overall volume of renewable energy in the San Diego 
area; and  

• Increase options for institutional, commercial and residential 
customers to meet their renewable energy goals. 
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RFO Schedule / PPA Execution and Approval 

Aug– Sep 
2016 

•RFO issued and SDG&E begins accepting bids: August 31, 2016 
•Bidders Conference: September 7, 2016 via web-conference 
•Deadline to Submit Questions: September 16, 2016 
•Deadline to Submit Offers: offer must submitted electronically via 

PowerAdvocate®  by 12 p.m. PST (noon) on September 30, 2016 

Nov 2016 
- Feb 
2017 

•  Notification to winning and contingent bidders on November 
14, 2016 

•  Winning bidders’ acceptance/withdrawal by November 28, 
2016 

•Winning and contingent bidders to demonstrate fulfillment of 
customer participation requirements by January 27, 2016 

•RAM PPA execution by February 3, 2017 
•Appreciation letters to unsuccessful bidders sent by February 3, 

2017 

Mar – 
April 
2017 

•SDG&E submits Tier 2 Advice Letter for CPUC approval of ECR 
PPAs, March 10, 2017 

•Anticipated CPUC Approval (prior to any appeal and/or 
suspension), April 7, 2017 
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Eligibility Requirements 

Resource: 
• Resources must be CEC-certifiable as an eligible renewable resource; 
• Resources must utilize a commercially proven technology; 
• Resources must be new facilities;  
• Resources must be located in SDG&E service territory or the Imperial Valley 
• Resources must sell entire output to SDG&E (full buy/sell) or all output in excess of onsite 

load to SDG&E (excess sales); 
• Project shall comply with the CARB’s Voluntary Renewable Electricity (VRE) Program 
• Project must meet Green-e© Energy eligibility criteria throughout the Delivery Term of the 

ECR PPA 
• To qualify as an Environmental Justice project, the generating facility must be located in one 

of the census tracts listed on SDG&E’s website  

Project Capacity:  
• ECR Resources must be a minimum of 500 kW and a maximum of 20 MW installed nameplate 

capacity  
• ECR-EJ Resources must be a minimum of 500 kW and a maximum of 1MW installed 

nameplate capacity  
• All capacity ratings specified in this RFO must be nameplate capacities for alternating current 

(“ac”) generation as provided to the bulk power transmission or distribution system.  Offers 
that provide direct current (“dc”) ratings will be rejected for nonconformance. 
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Eligibility Requirements 

Location/Site Control: 
• Projects must be located within the service territory of SDG&E or located in the 

Imperial Valley and either directly connected or dynamically transferred via pseudo-tie 
into SDG&E’s service territory at the Imperial Valley substation by the CAISO 

• The Respondent must have, at time of bidding, full site control for the duration of the  
10, 15, or 20-year power purchase agreement, as applicable, evidenced by 
documentation of: 
o Direct ownership 
o Lease 
o Option to lease or purchase upon PPA approval.  The option must be an exclusive 

option to the Bidder effective until the completion of the RFO cycle. 

Note: If shortlisted, Respondent’s interconnection documents must be: 1) in the name of the 
same entity that will execute the ECR PPA, or 2) shall have been assigned to such entity by the 
time Respondent accepts its position on the shortlist. 
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Eligibility Requirements 
 
Securities Opinion:  
• Prior to or concurrent with ECR PPA execution, the ECR developer must provide an 

original legal opinion, in form and substance acceptable to SDG&E, and addressed to 
SDG&E, issued by a law firm listed in The American Lawyer annual “AmLaw 100” list 
for the then-current year stating that the transactions between the ECR Customers and 
the ECR Applicant meet the requirements specified in the RFO protocol 
 

Approved Marketing Materials 
• Developer must receive SDG&E approval of all marketing materials prior to submitting 

a bid into the ECR solicitation.  
 

Community Interest:  
• ECR applicant must demonstrate fulfillment of its Community interest requirement 

within 60 days of notification of contract award 
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Eligibility Requirements 

Note: If shortlisted, Respondent’s interconnection documents must be: 1) in the name of the 
same entity that will execute the ECR PPA, or 2) shall have been assigned to such entity by the 
time Respondent accepts its position on the shortlist. 

Interconnection: 
• Respondents must: (i) have a completed Phase II interconnection study, or have an 

interconnection agreement; and (ii) provide a copy of the most recent completed Phase II 
study or interconnection agreement must be included in the offer. 

• If the project is an existing facility, Respondent must provide the facility’s interconnection 
agreement, and if a QF, an affidavit that there will be no anticipated material modification 
to their facility and that Respondent may proceed to the completion of an interconnection 
agreement with the CAISO 

• For projects dynamically transferred via pseudo-tie into SDG&E’s service territory, 
Respondents must: (i) provide a completed Phase II interconnection study or 
interconnection agreement, and (ii) provide documentation certifying the existence of 
dynamic transfer arrangements with a sufficient level of detail for SDG&E to determine 
conformance with Category 1 content specifications, RFO requirements, and to ensure that 
the dynamic transfer arrangement conforms with all other California state laws and 
decisions issued by the California Public Utilities Commission, the California Energy 
Commission, and any other regulatory authorities with jurisdiction over utility 
procurement in California. 
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Eligibility Requirements 

Developer Experience:  
• The Respondent and/or members of the project development team must have 

experience. Respondents must provide evidence of having completed, or begun 
construction, of a project using a technology similar to the offered technology, that is 
at least 500 kW nameplate capacity. 

• The Respondent will maintain contractual control of  the facilities and be responsible 
for development, land acquisition, permitting, financing and construction for the 
facilities.  Respondents must provide a description of how operational control will be 
maintained.   

Project Start Date: 
• Offers must provide an anticipated delivery start date that is within 36 months after 

the expected CPUC ECR RAM PPA Approval date. 

Other Incentives Not Permitted: 
• Respondents shall not have sought Small Generator Incentive Program (SGIP) 

benefits, California Solar Incentives (CSI) or Net Energy Metering (NEM) Program 
benefits for the projects being offered and shall not plan to seek or participate in such 
programs for the entire term of the PPA. 
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Role of the Independent 
Evaluator 

22 

Harold Judd | Accion Group 



Overview Independent Evaluator 

ACCION GROUP (ACCION) is approved by the CPUC as the Independent 
Evaluator for the RFO. 

ACCION was founded in 2001 and has experienced professionals with extensive 
industry experience in the areas of:  

• Evaluation & Dispatch Modeling  
• Transmission & Distribution Systems  
• Power Plant Construction & Operation 
• Risk Analysis 
• Legal Services (contracting & contract review)   

o PPA / APSA / Green Field Development / Turnkey Projects  

Harry Judd has more than thirty years of experience in regulated industries and 
emerging markets; His experience includes the following: 

• 85 Independent Evaluator engagements over the previous ten years 
• Consultant providing crucial guidance to major clients including BPA, PGE, 

the Nuclear Decommissioning Finance Committee, the Georgia Public Service 
Commission, and the Hawaiian Electric Company  
 

23 



Bid Conformance 

• IE’s role in the ECR RAM RFO: 
• Monitor the Standards of Conduct to 

– Ensure equal treatment of all bids 
– Set separation of the Company’s Evaluation Team & Bidders 
– Support clear & consistent Communication & Messaging 
– Create confidence in the Market regarding the Process 

• Review Draft Documents & Process before PUC Filing  
• Provide Independent Contact for Bidders  
• Inform PUC of status, complaints & issues 

• Bids should comply with all the requirements of the RFO 
• Any bids that are rejected because of conformance issues will be 

discussed with the IE 
• Any bids that are accepted that may have minor conformance 

issues will also be discussed with the IE 
• The goal is to ensure all bidders are treated in a fair manner 
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Overview of the ECR Offer 
Evaluation Process 
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Evan Bierman| Principal Business Analyst 



Evaluation process for the ECR RAM RFO 

Once the bids are received and the relevant data is identified and extracted to a 
database, the evaluation process for the ECR RAM RFO will consist of the 
following steps: 

1. Screen the bids for conformance with the ECR RAM eligibility requirements 

2. Analyze the bids using SDG&E’s Least-Cost / Best-Fit (LCBF) evaluation 
methodology to create an initial quantitative ranking, and a subsequent final 
ranking which may modify the initial ranking based on qualitative criteria 

3. Select  winning bids for projects based on the final ranking 
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Full Capacity Deliverability Status (FCDS): 
 
1. FCDS projects are capable of providing resource adequacy, and generally have a higher 

value than energy-only projects. 
2. Projects which are located in SDG&E’s local area are capable of providing local resource 

adequacy under CPUC and CAISO resource adequacy programs.  Projects outside of 
SDG&E’s local area are capable of providing system resource adequacy, which is less 
valuable than local resource adequacy. 

3. FCDS projects capable of providing local resource adequacy are valued higher than FCDS 
projects capable of providing system resource adequacy. 

4. FCDS projects must commit to achieve FCDS as close to COD as possible, but no later than 
the end of 2025. 

5. The bid price will be multiplied by the FCDS TOD factors as shown below for deliveries in 
each TOD period: 

 
 
 
 
 
  

 
 

 

 
Pricing Options – FCDS or Energy Only 
 

FCDS TIME OF DAY PRICE MULTIPLIERS 

Location 
Summer 
On-Peak 

Summer-
Semi-Peak 

Summer 
Off-Peak 

Winter On-
Peak 

Winter 
Semi-Peak 

Winter Off-
Peak 

Local 2.304 1.204 0.853 1.495 0.866 0.746 

System 1.927 0.958 0.869 1.464 0.948 0.827 
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Energy-Only Status: 
 
1. All renewable resources are valued based upon their ability to displace other forms of 

generation.  Projects which cannot provide resource adequacy are unable to displace a 
capacity-related attribute provided by other forms of generation, and may require 
SDG&E to procure additional resource adequacy to make up for the shortfall. 

2. Energy-only projects outside of SDG&E’s local area are valued higher than energy-only 
projects inside of SDG&E’s local area. 

3. The submitted price will be multiplied by the energy-only TOD factors as shown below 
for deliveries in each TOD period: 

 
 
 
 
 

 
 

 

 
Pricing Options – FCDS or Energy Only 
 

ENERGY ONLY TIME OF DAY PRICE MULTIPLIERS 

Summer 
On-Peak 

Summer-
Semi-
Peak 

Summer 
Off-Peak 

Winter 
On-Peak 

Winter 
Semi-
Peak 

Winter 
Off-Peak 

1.581 0.957 0.896 1.509 0.977 0.853 
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LCBF Overview 
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• Valuation and Selection Process 

− Least-Cost/Best-Fit (LCBF) 

• Quantitative Evaluation 

− Net Market Value (NMV)  

− Each conforming offer is valued 
using this discounted cash flow 
analysis 

• Qualitative Evaluation 

− Used to differentiate similarly 
valued offers 

• Shortlisted Offers 

 

Benefits Costs 
Net 

Market 
Value 



 
NMV – Typical Benefits and Costs 
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 Typical Benefits Typical Costs 

Energy Contract Payments 

Ancillary Services (A/S) –  
Spin, Non-Spin, Reg Up, Reg 

Down 

Variable Energy Costs (Fuel, VOM, 
GHG Compliance) 

 

Capacity (RA) Transmission Interconnection 
 

Renewable Energy Credits 
(REC’s) 

Renewable Integration Adder 



 
NMV – Quantitative Valuation Process 
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Interconnection 
Costs 

Price Forecasts: 
Capacity (RA) 

Contract Cost, IC Cost 

Offer Price 

Optimized 
Energy 

Dispatch 

Price Forecasts 

Net Energy 
Benefits 

Variable  
Dispatch Costs. 

Resource 
Characteristics/

Constraints 

Discounted 
Sum = NMV 

Capacity 
Benefits 



 
NMV – Energy Dispatch 
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• Must-Take Resources (Non-Dispatchable) 

− Expected generation profile valued against energy forward price curves 

• Dispatchable Resources 

− Dispatchable RPS-eligible resources are modeled with dispatch 
optimization model accounting for resource-specific operating 
characteristics to determine an optimal generation profile to value 
against energy forward price curves 



 
Transmission Adder Calculation  

 

Transmission Adder 
 
1. Transmission costs from a project’s latest transmission study will be used to calculate a 

transmission adder that will be applied to the project’s Bid Ranking Price. 
 

2. Only transmission costs that are reimbursable to the bidder will be used to compute the 
transmission adder.  Amounts paid by the bidder for distribution interconnections and 
transmission-level upgrades that are not reimbursed will not be used in calculating the 
transmission adder. 
 

3. In all cases, the reimbursable costs shown in the transmission studies submitted by the 
bidder will be used for adder computation. 
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Qualitative Evaluation 
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Criteria may be considered in the Qualitative Evaluation: 
• Project development status: 

− Electrical interconnection status 
− Permitting status 
− Fuel and water interconnections 
− Site control 

• Developer attributes 
− Project financing 
− Development experience 
− Project viability 

• Diverse Business Enterprise (“DBE”) 
• Other attributes 

− Contribution to other procurement targets (CHP, RPS, Energy Storage) 
− Portfolio fit  
− Technology risk 
− Proximity to High Hazard Fuel Zone and ability to exceed the minimum fuel 

requirements from these zones 
− Start Date and Term 



Overview of Bidding Protocols 
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Evan Bierman| Principal Business Analyst 



Required Bid Forms 

• Project Description Form – Submit one per project. 
• Pricing Form – Respondents may submit one Energy-Only option and one FCDS 

option per project.  
• Site Control Documentation  
• Copy of completed interconnection agreement or Phase II interconnection 

study - For projects dynamically transferred via pseudo-tie into the CAISO, 
Respondent must provide a completed System Impact Study, Facility Study, or 
equivalent and provide documentation certifying the existence of the dynamic transfer 
arrangements 

• PPA - Bidders should submit an unexecuted ECR RAM PPA and Rider with their Bid 
(available on the RFO website), populated with required data – including Seller’s 
Annual Fuel Supply Plan 

*The Project Description Form must be in Word or Word-compatible format (not in PDF). The Pricing 
Forms must be in Excel or Excel-compatible format (not in PDF). Copies of the completed interconnection 
agreement, interconnection study and site control documentation must be in PDF format. 
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2016 BioRAM Solicitation Pricing Form

Instructions: Fill-in only highlighted cells.

Company Name Submitting Offer:
Company Name on Potential Contract: Contact Name:

Company Address: Contact Title:
Office Number:

Cell Number:
Email:

Installed Nameplate MW:
Project Name: Net Contract Capacity, MW:

Commericial Operation Date: Phase II or Deliverability Study Completed? Technology :
Interconnection Type: Expected Completion Date of Reliability Upgrades: Turbine Manufacturer:
Contract Term (years): Year FCDS Achieved (default of 2026 if no study): N/A Operation Type:

IOU Service Area at project's location: Deliverability Type: Energy Only

Winter Off-
Peak

Winter 
Semi-Peak

Winter On-
Peak

Summer 
Off-Peak

Summer 
Semi-Peak

Summer 
On-Peak

Winter Off-
Peak

Winter Semi-
Peak

Winter On-
Peak

Summer Off-
Peak

Summer 
Semi-Peak

Summer On-
Peak

ESTIMATED TOTAL 
CONTRACT COST

0.853               0.977               1.509               0.896               0.957               1.581               $0
1 -$                    -             -             -             -             -             -             $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0
2 -$                    -             -             -             -             -             -             $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0
3 -$                    -             -             -             -             -             -             $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0
4 -$                    -             -             -             -             -             -             $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0
5 -$                    -             -             -             -             -             -             $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0
6 -$                    -             -             -             -             -             -             $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0
7 -$                    -             -             -             -             -             -             $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0
8 -$                    -             -             -             -             -             -             $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0
9 -$                    -             -             -             -             -             -             $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0

10 -$                    -             -             -             -             -             -             $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0
11 -$                    -             -             -             -             -             -             $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0
12 -$                    -             -             -             -             -             -             $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0
13 -$                    -             -             -             -             -             -             $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0
14 -$                    -             -             -             -             -             -             $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0
15 -$                    -             -             -             -             -             -             $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0
16 -$                    -             -             -             -             -             -             $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0
17 -$                    -             -             -             -             -             -             $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0
18 -$                    -             -             -             -             -             -             $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0
19 -$                    -             -             -             -             -             -             $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0
20 -$                    -             -             -             -             -             -             $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0

Your Levelized TOD adjusted price -$                    /MWH

Per Article 8 of the PPA (Section 8.3 Performance Assurance)
Per Article 8 of the PPA (Section 8.3 Performance Assurance)

Company Representative
Primary Contact Secondary Contact

ESTIMATED ENERGY DELIVERIES (MWH) TOD PRICES ($/MWH)

System Characteristics

Please select technology in cell P20 above.

FOR FCDS BIDS:  The Levelized TOD adjusted price shown here assumes that FCDS is achieved as of COD.  Bids that cannot provide FCDS at COD will have their PPA 
TOD prices reduced by the Deliverability Value until FCDS is achieved, which will produce a lower TOD Adjusted price in the PPA than what is shown here.

Year Ends

Contract 
Capacity 
(MW AC)

Expected 
Energy 

Deliveries 
(MWh)Year Begins

Company Information

Offer Characteristics

Bid Price 
($/MWh)

Estimated TOD-
Adjusted Price

Company is Women/Minority/Disabled Veteran owned 
Business Enterprise as per CPUC General Order 156?

Contract Year

COD, contract term, and pricing type (FCDS or Energy Only) 

AC 
Contract 
Capacity, 

MWh 
expected 

deliveries, 
and bid 
price in 
$/MWh 

Bid Form Input Areas shown in light green.   
Please do not input text in areas where numbers are expected to be used. 

 

The Bid Form 

In or Out of SDG&E’s area 
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•  If in SDG&E’s territory, use descriptions from the interactive 
interconnection map at http://sdge.com/builderservices/dgmap/ 

•  In Queue Position Number, specify which queue you are in (CAISO 
or the host utility’s WDAT) 

•  For the question regarding interconnection cost, please specify only 
the non-reimbursable costs that are already accounted for in your bid 
price 

Don’t Forget About the Connection!  (below the pricing table) 

Interconnection Point
Interconnection Voltage Level

Interconnection Status 
Queue Position Number (if assigned)

How much in non-reimbursable interconnection 
cost is assumed in your bid price?

Electrical Interconnection

38 
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2016 BioRAM Solicitation Request for Offers

Instructions:

Populate the table with expected average hourly generation of your project during the indicated time periods.
- Assume project is at 100% completion of all phases.
- Disregard any degradation over time.

Hour Beginning

Hour
of

Day January February March April May June July August September October November December
12:00 AM 1                     10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          

1:00 AM 2                     10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          
2:00 AM 3                     10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          
3:00 AM 4                     10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          
4:00 AM 5                     10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          
5:00 AM 6                     10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          
6:00 AM 7                     10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          
7:00 AM 8                     10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          
8:00 AM 9                     10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          
9:00 AM 10                   10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          

10:00 AM 11                   10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          
11:00 AM 12                   10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          
12:00 PM 13                   10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          

1:00 PM 14                   10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          
2:00 PM 15                   10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          
3:00 PM 16                   10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          
4:00 PM 17                   10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          
5:00 PM 18                   10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          
6:00 PM 19                   10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          
7:00 PM 20                   10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          
8:00 PM 21                   10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          
9:00 PM 22                   10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          

10:00 PM 23                   10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          
11:00 PM 24                   10.0          10.0          10.0           10.0          10.0          10.0          10.0          10.0          10.0             10.0              10.0          10.0          

Expected average hourly generation (MW)
WINTER SUMMER WINTER

These cells should contain capacity factors (expected hourly generation divided by 
maximum capacity) for each individual hour. Capacity factors should be between  0% and 
100%. 

Delivery Profile 
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Total MWhs in Typical Day: 240           240           240            240           240           240           240           240           240              240               240           240           
Total MWhs in Month: 7,440       6,780       7,440         7,200       7,440       7,200       7,440       7,440       7,200          7,440           7,200       7,440       

% of annual delivery in month: 8.49% 7.73% 8.49% 8.21% 8.49% 8.21% 8.49% 8.49% 8.21% 8.49% 8.21% 8.49%

Winter Off-Peak 4.45% 4.05% 4.45% 4.30% 4.45% 4.30% 4.30% 4.45%
Winter Semi-Peak 3.03% 2.76% 3.03% 2.93% 3.03% 2.93% 2.93% 3.03%

Winter On-Peak 1.01% 0.92% 1.01% 0.98% 1.01% 0.98% 0.98% 1.01%
Summer Off-Peak 4.45% 4.45% 4.30% 4.45%

Summer Semi-Peak 2.27% 2.27% 2.20% 2.27%
Summer On-Peak 1.77% 1.77% 1.71% 1.77%

Winter Off-
Peak

Winter 
Semi-Peak

Winter On-
Peak

Summer 
Off-Peak

Summer 
Semi-Peak

Summer 
On-Peak

Annual Offer TOD Breakdown: 34.74% 23.69% 7.90% 17.64% 9.02% 7.02%

These numbers below the Delivery Profile compute the distribution of 
the project’s energy deliveries in each TOD period over a typical year. 

Delivery Profile (Continued) 
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Mistakes on forms that can cause rejection of a bid 
 

• Entering prices in cents/kWh and deliveries in kWh instead of 
$/MWh and MWh 

 
• Critical information missing (such as project location) 
 
• Bidding DC capacity and energy instead of AC capacity and 

energy 
 
• Adding or renaming worksheets 
 
• Making the utility fill out your bid form 
 
 
 

41 



ECR RAM PPA 

Mike Ruzzo | Senior Energy Administrator 
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Term Description 
Documents • Contract documents consist of the non-modifiable, standard RAM PPA and  PPA 

Rider for Enhanced Community Renewables 
Contract Duration • 10, 15, or 20 contract years 
Contract Capacity • 0.5 – 20 MW (0.5 – 1 MW for Environmental Justice Projects) 
Product Type • Baseload or as-available intermittent resources 
Commercial 
Operation 
Deadline  

• Must achieve Commercial Operation within 36 months of CPUC approval.   
• One, 6 month extension allowed for certain permitting  delays, interconnection 

delays or force majeure 
Customer-Seller 
Agreement 

• Between Customer and Seller for Customer Subscription to Seller’s Facility.   
• Buyer shall not be a party to, and is prohibited from requesting pricing information 

contained in, the CSA 
ECR Tariff • Buyer’s Schedule ECR Enhanced Community Renewables Tariff, as posted on 

Buyer’s website at http://www.sdge.com 
Minimum 
Subscription 
Requirement * 

• 1st Contract Year: 50% of Project’s Contract Capacity 
• 2nd Contract Year: 75% of Project’s Contract Capacity 
• 3rd Contract Year: 95% of Project’s Contract Capacity 
• Remaining Years: 95% of Project’s Contract Capacity 

* A five percent (5%) margin is reasonable to account for Subscription changes in the normal 
course of business if the Project is below the Minimum Subscription Requirement. 

PPA Terms 
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Term Description 
Customer’s 
Minimum and 
Maximum 
Subscription 

• Customer’s Minimum Subscription is an amount of energy per year equal to or 
greater than 100 kWh per month on average (calculated on an annual basis) or 25% 
of Customer’s forecasted annual consumption 

• Customer’s Maximum Subscription is an amount not more than 2 MW of 
nameplate generating capacity for a calendar year  
o Federal, state, or local governments, schools or school districts, county offices of 

education, the California Community Colleges, the California State University, 
or the University of California may exceed the 2 MW cap provided that no 
single entity, its affiliates or subsidiaries Subscribes to more than 20% of any 
single calendar year’s total cumulative rated generating capacity 

Energy Payments • Seller to be reimbursed by Customers who are Subscribed to the Project Capacity 
(Subscribed Capacity) 

• When Unsubscribed Capacity is above the Minimum Subscription Requirement, 
Seller is paid Contract Price for deliveries from Unsubscribed Capacity, adjusted by 
TOD Factors based on when energy is delivered 

Energy Price 
Adjustments 

• Deliveries exceeding 110% of contract capacity in each hour are paid $0/MWh 
• Energy deliveries exceeding 115% of annual Contract Quantity or 115% of the TOD 

Delivery Cap in any period are paid 75% of the Energy Price 
• When Unsubscribed Capacity is below the Minimum Subscription Requirement, 

Seller is paid DLAP Price for the deliveries from Unsubscribed Capacity 
Guaranteed 
Deliveries 

• Minimum annual deliveries of 90% of expected annual net energy production for 
baseload projects, based on one year of rolling production.  

PPA Terms 
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Term Description 
Economic 
Curtailment 

• SDG&E shall curtail energy deliveries from the project for the economic purposes  
• Seller is to be paid for an amount the project is deemed to have  been able to 

deliver 

Development 
Period Security 

• A $60 per kW deposit is required for intermittent resources, and a $90 per kW 
deposit is required for baseload resources. 

Delivery Term 
Security 

• An amount equal to 5% of expected total project revenues over the Delivery Term 

Resource 
Adequacy/Full 
Capacity 
Deliverability 
Status 

Seller must apply for deliverability as soon as possible (but not required as part of 
bid) if bidder is selecting FCDS pricing.  Seller must receive FINAL deliverability 
studies (e.g. Final Phase II deliverability studies) 
• FCDS is not a condition precedent to commercial operation 
• For FCDS projects, the PPA TOD factors include the value of FCDS.  The TOD 

adjusted price will be reduced by a Deliverability Value until the project achieves 
FCDS.  Once the project achieves FCDS, the Deliverability Value will be added 
back to the TOD-adjusted price.  FCDS projects must achieve FCDS by no later 
than Jan. 1, 2026 

• For Energy Only projects, the PPA TOD factors do not include the value of FCDS 
Appendix J • Seller to provide Customer Subscription information monthly, in the form of 

Appendix J 

PPA Terms 
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Term Description 
AmLaw 100 
Legal Opinion 

• Seller shall deliver to Buyer an original legal opinion, in form and substance 
acceptable to Buyer, issued by a law firm listed in The American Lawyer annual 
“AmLaw 100” list for the then-current year, stating that the transactions between 
the Customers and Seller:  
a) comply with securities law, and that Buyer and its ratepayers are not at risk for 

securities claims associated with the Project, and  
b) comply with one of the following:  

i. do not involve the offer or sale of  “securities” under Cal. or federal law 
ii. involve the offer or sale of securities registered under federal securities law 

and exempt from qualification under Cal. securities law,  
iii. involve the offer or sale of securities exempt from registration under federal 

securities law and are qualified under Cal. securities law, or  
iv. involve the offer or sale of securities exempt from registration under federal 

securities law and exempt from qualification under Cal. securities law, as 
applicable.   

• The legal opinion may not contain any exceptions or qualifications unacceptable to 
Buyer in its reasonable discretion.   

• Seller must submit to Buyer an attestation from an officer of Seller that the fact 
certificate provided by an officer of Seller to the law firm issuing the legal opinion 
is true and complete and that Seller’s business model with Customers is, and 
throughout the Delivery Term will be, as described in the legal opinion. 

PPA Terms 
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Bid Submission Process 

Mike Ruzzo | Senior Energy Administrator 
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Registration and Logging On 

Ways to Register: 
1. Receive an invitational email from SDG&E followed by a link to access 

PowerAdvocate® 
2. Register as a first-time user on www.PowerAdvocate.com  

• Request for access using the Referral Information  
 
 
 
 
 
 
 
 

3. Request for access using the PowerAdvocate® link located at: 
https://www.poweradvocate.com/pR.do?okey=60456&pubEvent=true 

How to Log On: 
1. Launch a web browser and go to: www.poweradvocate.com, and then click on 

the orange Login button. 
2. Enter your account User Name and Password (both are case-sensitive) 
3. Click Login. 
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The Supplier Dashboard 
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Accessing the RFP Event and Submitting Documents 

How to Access the RFP Event from Dashboard: 
 

1. To download the RFP package, click        or the 1. Download Documents 
tab. 

• RFO Document 
• Project Description 
• Pricing Form 
• Interconnection Agreement, System Impact Study, a Phase I Interconnection 

Study, or Fast Track Documentation  
• Site Control Documentation  

 
2. To upload documents, click        or the 2. Upload Documents tab. 
Select the “Commercial and Administration” Document Type, then click 
Browse to navigate to your document and click Open. Finally, click Submit 
Document. 

• Project Description Form (.doc or .docx) 
• The Pricing Form (.xls or .xlsx) 
• Interconnection Documents (.pdf) 
• Site Control Documentation (.pdf) 
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More Information & Additional Help 

PowerAdvocate Support 
• Support@poweradvocate.com 
• (857) 453-5800 

 
Online Help 

• Access the Help System at any time by clicking on the Help button 
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Please submit your questions by 

Q&A Session (I) 

 September 16, 2016 
to 

ECRRAMSolicitation@semprautilities.com  
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Enhanced Community Renewables 
Customer Participation and 

Marketing Requirements  

Brandon Henzie| Customer Programs Manager 
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Marketing Requirements 

• Developers are responsible for marketing their ECR project and 
recruiting interested customers 

• All marketing materials produced by participating developers must: 
• Be reviewed by SDG&E prior to use or publication 
• Comply with SDG&E’s branding guidelines  
• Comply with all Green-e Energy communications guidelines and 

requirements 
• Please allow 30 days for the marketing review process  
• Evidence of SDG&E marketing material review is required prior to 

submitting a bid into the ECR solicitation 
 

• References: 
• Submit marketing materials to CTTS@sdge.com 
• Marketing requirements are outlined at: 

http://www.sdge.com/developer-marketing-requirements-and-
review-process   
 

mailto:CTTS@sdge.com
http://www.sdge.com/developer-marketing-requirements-and-review-process
http://www.sdge.com/developer-marketing-requirements-and-review-process
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Community Interest  

• Bidders will have 60 days from the date of notification of contract 
award to fulfill the ECR community interest requirements 
• If community interest requirements are not met, the awarded capacity 

will be assigned to the next highest ranking least-cost best-fit (LCBF) 
ECR project in the solicitation  

• “Community” is defined as customers living within 10 miles of the 
project site, or within the same municipality or county as the project site  

• After the PPA is executed, customers can come from anywhere within 
SDG&E’s service territory 

• Interest Type 1 - Expression of Interest: A signed document or 
submission of an online form using digital e-signature technology is 
required for each customer indicating interest in the project. 
Information required in the document includes customer name, 
service address, and subscription amount. 

• Interest Type 2 – Commitment to Enroll: requires the same 
information as an expression of interest, and also requires that the 
SDG&E service account number for the customer be provided. 
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Community Interest - 2  

• To satisfy the community interest requirement: 
• Residents or businesses meeting the applicable location requirements must have 

committed to enroll in at least 30% of the facility’s capacity, or have provided 
expressions of interest in the project sufficient to reach 51% of the facility’s 
capacity. 

• Customers providing community interest must meet all eligibility requirements 
outlined in Schedule ECR.  

• At least three (3) individual customers must have committed to enroll or 
provided the necessary expressions of interest. This requirement increases with 
project size (i.e. a 20 MW project would require commitments to enroll or 
expressions of interest from at least 20 individual customers).  

• At least 50% (by number of customers) and at least 1/6th (by load) of the 
demonstrated community interest in the project must come from residential 
customers. 

• A guarantee of subscription levels from a third-party institutional customer, 
such as a municipality working to develop an ECR Project in its community, 
satisfies the community interest requirement. 

• More information, including applicable forms,  is available at 
http://www.sdge.com/share-sun-for-solar-developers  

 

http://regarchive.sdge.com/tm2/pdf/ELEC_ELEC-SCHEDS_ECR.pdf
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2016 CAISO Generator  
Interconnection & Deliverability 

Allocation Procedures 

Senior Engineer Ramsey Ayass| 



CAISO Generator Interconnection and Deliverability Allocation  Procedures  

Interconnection to SDG&E transmission system is governed by the CAISO’s FERC approved Tariff: 
 
 Cluster Windows:  April 1 – April 30 of each year (If any date is not a Business Day, then the 

applicable date shall be the next Business Day.) 
 

GIDAP PROCESS 

 Interconnection Request (IR) 

 Scoping Meeting 

 Project Grouping 

 Phase I Interconnection Study 

 Phase II Interconnection Study  

 Posting of Financial Security 

 Large/Small Generator Interconnection Agreements (LGIA/SGIA) 
  

SDG&E 2016 Preferred Resource LCR RFO - Bidders Conference 



Cluster Study Windows and IR 

SDG&E 2016 Preferred Resource LCR RFO - Bidders Conference 

During the Cluster Study Windows, Interconnection 
Customers (ICs) must submit: 
 
• A completed Interconnection Request (IR) 

 
• Provide evidence to demonstrate Site Exclusivity 

• Or an additional deposit in lieu of Site Exclusivity is required:  $250K  
for a Large Generating Facility and $100K  for a Small Generating 
Facility 

 
 
NOTE: For Cluster 5 under the CAISO Tariff Appendix DD, will address high cost & 
large scope DNUs through the TPP. 

 
 

 



Cluster Study Windows and IR 

A completed IR includes: 
• IR form              

• Point of Interconnection (POI) 

• Technical Data (Attachment A, Appendix 1)      

• Voltage Level 

• Study Deposit - $150,000* 

• IC elects deliverability:  
o Full Capacity (FC) – Delivery Network Upgrades for deliverability built,  if 

needed, required to qualify for Resource Adequacy (RA) in PPA 
o Partial Deliverability for ___% of electrical output 
o Energy Only (EO) - No Delivery Network Upgrades for deliverability built, not 

qualified for RA 
o * Pending FERC Approval. Currently, $50K + $1K per MW, up to $250K 

 



Scoping Meeting and Project Grouping 

• CAISO to schedule Scoping Meeting within 5 Business Days of the IR being 
deemed complete 

•  Scoping Meetings must be completed within 60 days of the close of the 
Cluster Study Window 

•  Face to Face project review with SDG&E and CAISO    
•  Sets the stage for development of the Phase I Study Agreement 
• IC must designate Phase I Point of Interconnection (POI) within 3 Business 

Days of the Scoping Meeting 
• CAISO tenders Phase I Study Agreement including study plan to IC within 

10 Business Days of POI designation. 
• IC to execute the Phase I Study Agreement within 30 days 
 

After the Scoping Meetings, at the CAISO’s option and in coordination with 
SDG&E, an IR may be studied individually or in a group study based on their 
interconnection points and shared transmission needs.  
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Phase I Interconnection Study 

• Typically commences July 1st each year – Completed and Final Phase I Study 
report issued by year-end (may be extended) 
 

• SDG&E - Reliability Network Upgrade (RNU) studies (a short circuit, stability, 
and power flow analysis, including off-peak analysis)  
 

• CAISO - Delivery Network Upgrade (DNU) studies (an On-Peak and Off-Peak 
(for information only) Deliverability Assessment for FC projects, required to 
receive Resource Adequacy (RA) qualification for PPA) 
 

• Preliminary identification of the Interconnection Facilities and Network 
Upgrades required for each IR - Assess the POI and potential alternatives 
 

• Establish max. cost responsibility for RNU, Local Delivery Network Upgrades 
(LDNU), and Interconnection Facilities 
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Phase I Interconnection Study 

SDG&E 2016 Preferred Resource LCR RFO - Bidders Conference 

• Phase I Study Results Meeting - within 30 Days of study completion 
 

• Within 10 Business Days of Results Meeting, IC may submit to 
CAISO desired modifications to the IR, including: decrease in the 
electrical output of proposed project, modify technical parameters of 
facility, and/or modify the interconnection configuration. 
 

• GIDAP Phase I results provide each project with cost cap for its RNU 
and LDNU 

 
• Retains GIP provisions on security postings 
• LDNU cash reimbursement to align with TP deliverability allocation 
 

• Phase I does not cap project exposure to ADNU costs 
 

 



Between Phase I and Phase II Interconnection Studies 

SDG&E 2016 Preferred Resource LCR RFO - Bidders Conference 

• To continue to Phase II, IC must elect either Option (A) or Option (B) 
 

• Option (A) 
• Project requires TP deliverability to continue to commercial operation 
• Project posts security for RNU and LDNU (not for ADNU) 
• Phase II study will not identify any ADNU costs 
• Option to park for a year if not allocated TPD 

 

• Option (B) 
• Project is willing & able to pay for ADNUs without cash reimbursement by ratepayers 
• Project posts security for RNU, LDNU, and ADNU 
• ADNU security posting equals $/MW cost rate determined in Phase I Study, times 

project MW deliverability 
• ADNU no cash reimbursement, treated as merchant transmission, eligible for Congestion 

Revenue Rights (CRRs) 

 
 



Phase II Interconnection Study 

• Typically commences May 1st each year – Completed and Final Phase II 
Study report issued by year-end (may be extended) 

• Updates analyses performed in the Phase I studies to account for changes, 
i.e. changes to IRs, withdrawal of IRs, as applicable  

• Identifies final Network Upgrades (RNU, LDNU, ADNU) needed to 
physically interconnect the Generating Facilities and assigns responsibility 
for financing the identified final Network Upgrades  

• Identifies ADNU cost estimates, but not cost caps for Option (B) projects 
• Identifies final POI and SDG&E’s and IC’s Interconnection Facilities and 

provides cost estimate of the final SDG&E’s and IC’s Interconnection 
Facilities 

• Phase II Study Results Meeting within 30 Days following Study 
completion.  CAISO, SDG&E, and the IC discuss the Phase II 
Interconnection Study report, including selection of the final COD.  
 
Note: CAISO shall coordinate the Phase I and Phase II Interconnection Studies with SDG&E 
and any Affected System Operators  

SDG&E 2016 Preferred Resource LCR RFO - Bidders Conference 



Application of Posting Requirements for NUs to (A)& (B) Projects  

SDG&E 2016 Preferred Resource LCR RFO - Bidders Conference 

(but not less than the lesser of $500,000, or the 
estimated cost of network upgrades) 



Generator Interconnection Agreements (LGIA & SGIA) 

SDG&E 2016 Preferred Resource LCR RFO - Bidders Conference 

• Three-party agreement between the CAISO, SDG&E, and IC 
 

• SDG&E to provide Draft GIA to IC no later than the sum of (i) 180 
Calendar Days plus estimated time to construct facilities prior to the In-
Service Date of the project. 
 

• Negotiations to be completed within 120 Calendar Days of GIA tendering. 
 

• Final GIA to IC within 10 Business Days after completion of GIA 
negotiation process. 

 
 



Reimbursement of LDNU postings 
 

 

• All projects are reimbursed for RNU costs up to $60,000 per MW of 
installed capacity after commercial operation. 

 
• Option (A) and (B) projects allocated TP deliverability receive full 

reimbursement of LDNU postings after commercial operation. 
 
• Option (A) projects not allocated TP deliverability that remain in 

queue as energy only are reimbursed for first LDNU posting. 
 
• Option (B) projects not allocated TP deliverability are not eligible for 

reimbursement of LDNU or ADNU costs 
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Generation Interconnection Information 
 
SDG&E Interconnection Website:  http://www.sdge.com/generation-interconnections/overview-

generation-interconnections 
– Download and review SDG&E Interconnection Handbook 
– Links to CAISO interconnection queue, tariffs and websites 
– Links to SDG&E interconnection queue, tariffs and websites 
– Link to NERC/WECC Reliability Standards 
– Links to Process Summaries 
– Link to SDG&E Self Generation Technologies site 

CAISO Generation Interconnection Process Contact: 
– Lead Interconnection Specialist : Leslie Feusi (916) 351-2330 

Lfeusi@caiso.com 
SDG&E Contacts: 

– Generation Interconnection Team Lead:  Bruno Velosa (858) 654-8293 
BVelosa@semprautilities.com  

– Generation Interconnection Project Manager:  Marlene Mishler (858) 654-8640 
MMishler@semprautilities.com  

– Energy Administrator:  Dan McCarron (858) 637-7905 DMcCarron@semprautilities.com  

SDG&E 2016 Preferred Resource LCR RFO - Bidders Conference 
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SDG&E Interconnection 
Procedures to Connect to the 
Electric Distribution System 

Jim Spurgeon| Customer Generation 



Application 
Process 

Customer 
Meetings Studies Interconnection 

Agreement 
Project 

Implementation 

Distribution Interconnections 
•  The process to interconnect to SDG&E’s distribution system is managed by the  
 Customer Generation group in the Transmission & Distribution Engineering 
 Department 
•  SDG&E’s nominal distribution voltage is 12kV with limited 12.47 kV and 4 kV  

•  All Applications must be submitted to SDG&E’s Customer Generation group 

•  Two application processes:   

•  WDAT – Wholesale Distribution Open Access Tariff  (FERC) 

•  Rule 21 – SDG&E Electric Rule 21 (CPUC) 

Interconnection Process - Distribution 
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Distribution Interconnection Application Package (for 
WDAT and Rule 21) Includes: 
•   Complete Interconnection Request 
•   Site Control Evidence 
•   Site Plan Diagram 
•   Single Line Diagram 
An Invoice will be sent to Interconnection Customer (IC) and 
payment must be made before the application is considered 
complete: 
– WDAT Application Fee: $1,500 
– Rule 21 Application Fee:    $800 

Application Package (WDAT and Rule 21) 

72 



WDAT 
Wholesale Distribution Open 

Access Tariff 
(FERC) 



WDAT  Application Form and Location 

WDAT Application Location -  http://sdge.com/wdat  

WDAT Interconnection Package submitted to:  
 WDATSGIPAPPLICATIONS@semprautilities.com 
 
Or mail hardcopy application package to: 
Customer Generation – CP52F 
San Diego Gas & Electric 
8316 Century Park Court 
San Diego, CA 92123-1582 
 Application fee to be submitted to:        
Customer Payment Services – CP61C 
San Diego Gas & Electric 
PO Box 129831 
San Diego, CA 92112-9831 
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WDAT Application Process Timeline: (Fast Track & Study Process) 

Process Milestone Duration  Responsible Party 

Submit Application  Clock Starts Interconnection 
Customer (IC) 

Application  Deemed Complete or 
Provide Notice of Additional  
Items  

10 BD SDG&E 

Provide Additional Items or 
Requests Extension 

Additional  
10 BD 

Interconnection 
Customer (IC) 

Deem Application Complete or 
Withdraw Application 

Upon submittal of 
additional items SDG&E 

Sec 6.1  
Reasonable Efforts 
The Distribution Provider shall make reasonable efforts to meet all time frames provided in these procedures, including 
the payment of refunds, unless the Distribution Provider  and the Interconnection Customer agree to a different schedule. 
If the Distribution Provider cannot meet a deadline provided herein, it shall notify the Interconnection Customer, explain 
the reason for the failure to meet the deadline, and provide an estimated time by which it will complete the applicable 
interconnection procedure in the process. 
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WDAT Fast Track Study Process 

Fast Track 
• Eligibility:  

   i) ≤ 2 MW regardless of location on the circuit  
  ii) ≤ 3 MW if located on mainline (3φ and >4/0 or 336) and           
2.5 circuit miles from substation  

• $1500 non-refundable fee ($500 processing + $1,000 study deposit) 
• Must Pass Fast Track Screens in Section 2 

• Initial Review 
• Supplemental Review (if needed)  Cost: typically $2500 

• Small Generator Interconnection Agreement (SGIA)  
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WDAT Independent Study Process 

Independent Study Process:  
• $800 non-refundable interconnection fee + study deposits: 
• Eligibility: Pass Electrical Independence Test  
• System Impact Study:  

• ≤5 MW: $10,000 
• >5MW:  $50,000 and $1000/MW 

• Facilities Study:    $15,000  
• Follow Study Process in WDAT Section 3 
• Small Generator Interconnection Agreement (SGIA) 
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WDAT Cluster Study Process 

Cluster Study Process – approximately 18 months  
• Generator Project  (≤20MW) grouped in a cluster with other projects  
• 2 Application Windows:  

• April 1-30 
• October 15 – November 15 

• Follow Study Process in Section 4 
• Study deposit: $50,000 + $1,000/MW 
• Small Generator Interconnection Agreement (SGIA) 
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Study Timing Study Procedures Study  
Deposit 

System 
Impact 
Study 

60 BD • Dynamic Analyses 
• Updated Interconnection Cost estimates 

≤ 5 MW: $10,000 
 

> 5 MW: $50,000 + 
$1000/MW  

Facilities 
Study 
 

45/60 BD • Electrical switching configuration  
• Cost of equipment, engineering, 

procurement and construction work 
• Time required to complete construction 

and interconnect   
• Final Interconnection Cost estimates  

≤ 5 MW: $15,000 
 

> 5 MW: $50,000 + 
$1000/MW  

 

WDAT Study Process  
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Study Timing Study Procedures Study  
Deposit 

Phase I 
(Start June 1) 

200 CD • Dynamic Analyses 
• Updated Interconnection Cost 

estimates 

$50,000 + 
$1,000/MW 

Phase II 
(Start May 1) 
 

205 CD • Electrical switching configuration  
• Cost of equipment, engineering, 

procurement and construction work 
• Time required to complete 

construction and interconnect   
• Final Interconnection Cost estimates  

WDAT Cluster Study Process  

80 



WDAT Small Generator Interconnection Agreement (SGIA) ≤20MW 

Process Duration  Responsible Party 

Following the Facilities 
Study/Phase II 30 CD SDG&E 

•IC executes SGIA; or 
•IC fails to execute SGIA; or 
•IC has not requested to file 
unexecuted SGIA; or 
•IC has not initiated Dispute 
Resolution; 
+ Interconnection Request 
Deemed Withdrawn 

120 CD 

Interconnection 
Customer (IC) 

SDG&E 

SDG&E & IC 
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WDAT Flow Charts & Timing 

Fast Track Independent 
Study Process 

(Energy only) 

Interconnection Agreement 
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10BD 

• Interconnection Request 
Deemed Complete 
 $500 processing fee 
 $1000 study deposit  

15BD 
• SDG&E Conducts 

Initial Review 

30BD 

• If required,  
SDG&E Conducts  
Supplemental Review 
 Actual cost 

 

10BD 

 
• Interconnection Request Deemed 

Complete 
 $800 Processing fee 
 Study Fee 
  - ≤ 5 MWs; $10,000  
  -  >5 MWs; $50,000 + $1000/MW  
 

10BD • SDG&E schedules  
Scoping Meeting 

20BD 
• SDG&E Conducts  
Electrical  Independence Test 

60BD 
• Pass Elec Independence Test:  
SDG&E Conducts  
System Impact Study 

60BD 
•  If required SDG&E Conducts 
    Facilities Study  

  Additional Study Fee 
     - ≤ 5 MWs; $15,000  

23BD 
• Interconnection Request 

Submitted only during  
Apr or Oct 15 – Nov 15 

10BD 

 
•Interconnection Request  
Deemed Complete 
 Study fee 
   - $50,000 + $1000/MW  
 

10BD 
• SDG&E schedules  

Scoping Meeting 

20BD 
• SDG&E Conducts  

Elec Independence Test       

200 CD 

•Pass Elec Independence Test: 
SDG&E Conducts 
 Interconnection Study Phase I  

205 CD 
• SDG&E Conducts  

Interconnection Study Phase II 

Cluster Study 
Process 

 (Energy only) 



Rule 21 
SDG&E Electric Rule 21 

Generator Facility 
Interconnections  

(CPUC) 



Rule 21  Application Form and Location 

Rule 21 Application Location: 
http://regarchive.sdge.com/tm2/pdf/ELEC_ELEC-SF_142-

05203.pdf 
 
 
 
 
  

WDAT Interconnection Package submitted to:  
DGAPPLICATIONS@semprautilities.com 

 

Or mail hardcopy application package to: 
Customer Generation – CP52F 
San Diego Gas & Electric 
8316 Century Park Court 
San Diego, CA 92123-1582 
 Application fee to be submitted to:        
Customer Payment Services – CP61C 
San Diego Gas & Electric 
PO Box 129831 
San Diego, CA 92112-9831 
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Rule 21 Fast Track Study Process 

• Size limit:  ≤1.5 MW; $800 application fee 
• Initial Review (13 screens) – 15 BD from receipt of valid application 

package 
• Pass Initial Review:  

• Identify upgrades/interconnection facilities 
• Prepare cost estimate 
• Draft Generator Interconnection Agreement (GIA) 

• Fail Initial Review:  
• Request Supplemental Review or Detailed Study 
• Withdraw IR 

• Supplemental Review (3 additional screens) - 20 BD from receipt of 
additional information 

• Pass Supplemental Review: 
• Upgrades Required - Cost Estimates; Draft Generator Interconnection Agreement (GIA) 
• No Upgrades Required – Draft GIA 

• Fail Supplemental Review:  
• Request Detailed Study 
• Withdraw IR 
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Rule 21 Independent Study Process 
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Applicability 
Size:   
• >1.5 MWs and ≤ 5 MW: $10,000 study deposit 
• > 5 MW: $50,000 study deposit + $1000/MW 

 
Electrical Independence Tests 

Transmission System – Screen Q 
 Pass – Electrical Independence Test for Distribution System  
 Fail – Transmission Cluster Study (WDAT) 

Distribution System – Screen R 
Pass – Independent Study Process 
Fail – Distribution Group Study Process 
 

 



Rule 21 Independent Study Process 
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Independent Study Process 
 

Interconnection System Impact Study  
• Scoping Meeting Scheduled (5 BD after passing Screens Q & R) 
• Provide Detailed Study Agreement to Applicant  (15 BD) 
• Commence SIS from receipt of DSA from Applicant (30 BD) 
• Final SIS report (60 BD) 
• Schedule Results Meeting if requested by applicant – (10 BD from 

SIS report) 
• Tender Draft GIA (if IFS waived) w/in 30 CD after waiving IFS 

 
Interconnection Facilities Study (if required) 

• ≤ 5 MW: Requires additional $15,000 deposit; additional information  
• Commence IFS, issue final report (60 BD if upgrades/45 BD no 

upgrades) 
• Schedule Results Meeting if requested by applicant (5 BD - from 

request) 
• Tender Draft GIA (w/in 30 CD of issuing IFS) 
 



Rule 21 Cluster Study Process 

Distribution Group Study Process  
Phase l Interconnection Study  

• Application must be submitted during two study windows:   March and 
September 

• Scoping Meeting Scheduled (5 BD - after Elec. Independence Test) 
• Provide Detailed Study Agreement to Applicant  (15 BD) 
• Conduct Phase l study and issue final study results report (60 BD from start of 

study) 
• Results meeting upon Applicant request (optional; 5 BD to schedule meeting) 
• Tender Draft GIA (30 CD after results meeting if Phase ll study is waived). 
 

Phase ll Interconnection Study (if required) 
• ≤ 5 MW: Requires additional $15,000 deposit; additional information  
• Phase ll study begins (60 CD after Phase l final study results report) 
• Final Phase ll study results report completed (60 BD) 
• Results meeting upon Applicant request (optional; 5 BD to schedule meeting) 
• Tender Draft GIA (30 CD after results meeting) 
 

 

88 



Fast Track Process 
1.5 MW or Less or  

Any Size Non-exporting 

• Interconnection 
Request Deemed 
Complete 
  $800 Processing 
fee 

15BD 

•SDG&E Conducts 
Initial Review  

• If pass, then cost 
estimate provided in 
15 more BD 

20BD 

•  If required,  
SDG&E Conducts 
Supplemental Review 
 $2500 fee 

Distribution Group 
Study Process 

23BD 
• Interconnection Request Submitted 
only during Mar or Sep 

• Interconnection Request  
Deemed Complete 
 $800 Processing fee 

30BD 
•SDG&E conducts Electrical 
Independence Test: Screens Q & R 

5BD •SDG&E schedules Scoping Meeting 

60BD 

 
 
 

• Pass Screen Q, Fail Screen R:  
SDG&E Conducts 
 Interconnection Study Ph I  

• Study deposit: 
   ≤ 5 MW: $10,000 
   >5 MW: $50,000 + $1000/MW 

60BD 

 
• If required, SDG&E Conducts  
Interconnection Study Ph II 

•Study deposit: 
 ≤ 5 MW: $15,000 
   
 

Interconnection Agreement 

Rule 21 Study Process Timelines 

•Interconnection Request 
Deemed Complete 
   $800 Processing fee 
 

20BD 

•SDG&E Conducts  
Elec Independence Test – 
 Screens Q & R 

60BD 

• Pass Screens Q&R:  SDG&E Conducts  
System Impact Study 

• Study deposit 
   ≤ 5 MW: $10,000 
   >5 MW: $50,000 + $1000/MW 
 

60BD 

• If required, SDG&E Conducts 
Facilities Study  

•  Study deposit 
   ≤ 5 MW: $15,000 

Independent            
Study Process 



SDG&E Distribution Interconnection Process 
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Additional Resources available at www.sdge.com 
Go to: CUSTOMER GENERATION in lower right corner 
 
• Pre-Application Report ($300) 
• SDG&E WDAT and Rule 21 Interconnection Queue 
• WDAT tariff 
• Rule 21 tariff 
• Interconnection Interactive Map (shows line capacity 

and available capacity after existing and queued 
generators) 

• Generator Interconnection Handbook 
 
 
 
 
 
 

http://www.sdge.com/


SDG&E Distribution Interconnection Process 
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Questions: 
 
Ken Parks - Customer Generation Manager 
kparks@semprautilities.com 
858-636-5581 
 
Mike Turner - Principal Engineer 
mturner@semprautilties.com 
858-654-8326 
 

mailto:kparks@semprautilities.com
mailto:mturner@semprautilties.com


 
Please submit your questions by 

Q&A Session (II) 

 September 16, 2016 
to 

ECRRAMSolicitation@semprautilities.com  
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