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LETTER AGREEMENT 

 

May 4, 2021 

Chris Bullinger 

President & CEO 

Hecate Grid, LLC  

621 West Randolph Street 

Chicago, IL  60661 

 
Re: Letter Agreement for the Ortega Grid Project WDT1636 

Dear Mr. Wapner:   

Hecate Grid, LLC (“Interconnection Customer”) is proposing to construct and operate the Ortega 

Grid Project (“Project”), a 24.75 MW (gross), 20 MW (at Point of Interconnection) Battery 

Energy Storage Systems (“BESS”) Generating Facility to be located in Lake Elsinore, California.  

Interconnection Customer submitted an Interconnection Request to Southern California Edison 

Company (“SCE”), pursuant to the Wholesale Distribution Access Tariff (“WDAT”), to 

interconnect the Project at SCE’s Mayer 33 kV distribution circuit.  Interconnection Customer’s 

Interconnection Request was received by SCE during the Queue Cluster 12 (“QC12”) application 

window.   

 

All capitalized terms used herein, and not otherwise defined, shall have the meaning ascribed 

to that term in Attachment I to the WDAT, Generator Interconnection Procedures (“GIP”).  

Interconnection Customer and SCE are sometimes referred to herein individually as “Party” and 

collectively as “Parties.” 

  

In the interest of working towards the achievement of Interconnection Customer’s expected  

operating date, as set forth in Exhibit D (Milestones), the Interconnection Customer desires for 

SCE to commence certain work prior to executing the Generator Interconnection Agreement 

(“GIA”*). Accordingly, the purpose of this letter agreement (“Agreement”) is to agree upon an 

interim arrangement pursuant to which SCE will commence, and Interconnection Customer will 

pay for, the Work, as described herein, according to the following terms and conditions: 

 

1. Work. SCE will perform the Work, as described in Exhibit A, upon payment of amounts 

described in Section 2 and according to the terms provided herein.  SCE shall perform the 

Work only after receipt of the payments and financial security set forth in Exhibit C, as may 

be modified by Section 2.2 and any applicable milestones set forth in Exhibit D. The 

Interconnection Customer acknowledges and understands that completion of the 

Interconnection Studies, if applicable, may identify required Network Upgrades and/or 

*note:  GIA references the Generator Interconnection Agreement for a Generating Facility under the Cluster Study 

Process, Appendix 5 under the GIP, Attachment 1 
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additional or modified Interconnection Facilities and Distribution Upgrades necessary to 

enable operation of the Project at the full net output and understands that any such Network 

Upgrades and/or additional Interconnection Facilities and Distribution Upgrades will be 

included in the GIA as a required scope to allow full operation of the Project.  

2. Payments and Financial Security 

2.1. Payments/Security. In order for SCE to perform its obligations under the terms 

and conditions of this Agreement, Interconnection Customer shall provide to SCE 

the payments and financial security, in such estimated amounts as set forth in 

Exhibits B and C (as may be modified as described in Section 2.2) and in such 

form and on such dates as set forth in Exhibit C. SCE will provide the 

Interconnection Customer an invoice of such payment obligations, which must be 

paid by the payment dates in Exhibit C. 

2.2. Additional Amounts. SCE shall notify Interconnection Customer in writing 

within a reasonable time if SCE learns that charges and expenses are likely to 

exceed the estimated amounts specified in Exhibit B, warranting adjustments to 

amounts in Exhibit C.  In the event of such notification, SCE shall specify the 

payment and corresponding financial security increase(s) and Interconnection 

Customer shall pay such additional amounts within thirty (30) Calendar Days of 

receipt of an invoice for such additional amounts. For Network Upgrades, such 

additional amounts will not result in costs exceeding the Interconnection 

Customer’s maximum cost responsibility identified in the Interconnection 

Studies, which may be modified in subsequent reassessments. The Parties will 

agree to amend the Agreement in order to reflect and collect the additional 

amounts required, subject to FERC’s approval, as applicable, before an invoice 

for the additional amounts is issued to the Interconnection Customer.  

2.3. Failure to Pay; Insolvency. Subject to Section 3.2, in the event that 

Interconnection Customer fails to provide payment for amounts incurred or 

irrevocably committed to be incurred, or fails to provide financial security, 

pursuant to this Agreement, SCE may (a) immediately stop Work; (b) draw on the 

Interconnection Financial Security for any amounts due to SCE during the term of 

this Agreement, and/or (c) terminate this Agreement by written notice of 

cancellation effective upon FERC approval. In the event that Interconnection 

Customer (i) is dissolved; (ii) becomes insolvent; (iii) becomes the subject of a 

petition in bankruptcy, either voluntary or involuntary, or in any other proceeding 

under federal bankruptcy laws; (iv) makes an assignment for the benefit of 

creditors, excluding any assignment for financing purposes; (v) is named in a suit 

for the appointment of a receiver, SCE may, in addition to (a) through (c) above, 

draw on the Tax Security (as defined in the GIA) for any tax liability imposed on 

SCE during the term of this Agreement. 

3. Dispute. Disputes arising out of or in connection with this Agreement shall be resolved 

as follows: 
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3.1. Submission. In the event either Party has a dispute, or asserts a claim, that arises 

out of or in connection with this Agreement or its performance, such Party (the 

“disputing Party”) shall provide the other Party with written notice of the dispute 

or claim (“Notice of Dispute”). Such dispute or claim shall be referred to a 

designated senior representative of each Party for resolution on an informal basis 

as promptly as practicable after receipt of the Notice of Dispute by the other 

Party. In the event the designated representatives are unable to resolve the claim 

or dispute through unassisted or assisted negotiations within thirty (30) Calendar 

Days of the other Party’s receipt of the Notice of Dispute, such claim or dispute 

may, upon mutual agreement of the Parties, be submitted to arbitration and 

resolved in accordance with the arbitration procedures set forth below. In the 

event the Parties do not agree to submit such claim or dispute to arbitration, each 

Party may exercise whatever rights and remedies it may have in equity or at law 

consistent with the terms of this Agreement. 

3.2. Payment Dispute. In the event of a billing dispute between SCE and the 

Interconnection Customer, SCE shall continue to perform the Work under this 

Agreement as long as the Interconnection Customer: (i) continues to make all 

payments not in dispute; and (ii) pays to SCE or into an independent escrow 

account the portion of the invoice in dispute, pending resolution of such dispute.  

If the Interconnection Customer fails to meet these two requirements for 

continuation of service, then SCE may invoke remedies in Section 2.3.  Within 

thirty (30) Calendar Days after the resolution of the dispute, the Party that owes 

money to the other Party shall pay the amount due with interest calculated in 

accordance with the methodology set forth in FERC's Regulations at 18 C.F.R. § 

35.19a(a)(2)(iii).   

3.3. External Arbitration Procedures.  Any arbitration initiated under this 

Agreement shall be conducted before a single neutral arbitrator appointed by the 

Parties.  If the Parties fail to agree upon a single arbitrator within ten (10) 

Calendar Days of the submission of the dispute to arbitration, each Party shall 

choose one arbitrator who shall sit on a three-member arbitration panel.  The two 

arbitrators so chosen shall within twenty (20) Calendar Days select a third 

arbitrator to chair the arbitration panel.  In either case, the arbitrators shall be 

knowledgeable in electric utility matters, including electric transmission and bulk 

power issues, and shall not have any current or past substantial business or 

financial relationships with any party to the arbitration (except prior arbitration).  

The arbitrator(s) shall provide each of the Parties an opportunity to be heard and, 

except as otherwise provided herein, shall conduct the arbitration in accordance 

with the Commercial Arbitration Rules of the American Arbitration Association 

(“Arbitration Rules”) and any applicable FERC regulations; provided, however, 

in the event of a conflict between the Arbitration Rules and the terms of Section 3, 

the terms of this Section 3 shall prevail. 

3.4. Arbitration Decisions.  Unless otherwise agreed by the Parties, the arbitrator(s) 

shall render a decision within ninety (90) Calendar Days of appointment and shall 

notify the Parties in writing of such decision and the reasons therefor.  The 
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arbitrator(s) shall be authorized only to interpret and apply the provisions of this 

Agreement and shall have no power to modify or change any provision of this 

Agreement in any manner.  The decision of the arbitrator(s) shall be final and 

binding upon the Parties, and judgment on the award may be entered in any court 

having jurisdiction.  The decision of the arbitrator(s) may be appealed solely on 

the grounds that the conduct of the arbitrator(s), or the decision itself, violated the 

standards set forth in the Federal Arbitration Act or the Administrative Dispute 

Resolution Act.  The final decision of the arbitrator must also be filed with FERC 

if it affects jurisdictional rates, terms and conditions of service, Interconnection 

Facilities, Distribution Upgrades, or Network Upgrades. 

3.5. Costs.  Each Party shall be responsible for its own costs incurred during the 

arbitration process and for the following costs, if applicable:  (1) the cost of the 

arbitrator chosen by the Party to sit on the three-member arbitration panel and one 

half of the cost of the third arbitrator chosen; or (2) one half the cost of the single 

arbitrator jointly chosen by the Parties. 

4. Milestone Schedule. The milestone schedule is attached as Exhibit D. SCE shall use 

commercially reasonable efforts to complete the Work in accordance with this schedule; 

however, SCE does not warrant the Work will be completed in time to meet such deadlines, 

and Interconnection Customer understands and acknowledges that such deadlines are only 

estimates and that the due dates in Exhibit D are dependent on Interconnection Customer 

coordinating with SCE to complete the milestones as specified in a timely manner. SCE shall 

not be liable for any cost or damage incurred by Interconnection Customer as a result of or 

due to any delay in the completion of the Work pursuant to the milestone schedule.  

5. Termination.  

5.1. Except for terms that survive termination, this Agreement shall terminate upon the 

earliest of the following to occur: (i) notice that this Agreement is not accepted for 

filing by FERC, if applicable; (ii) the effective date of the GIA, which the Parties 

intend to supersede this Agreement; (iii) the Interconnection Customer’s receipt 

of SCE’s notice of cancellation pursuant to Section 2.3, which is subject to 

acceptance by FERC; (iv) two (2) Business Days after receipt by SCE of a 

termination notice from Interconnection Customer to SCE at any time and for any 

reason; or (v)  withdrawal of the Interconnection Customer’s  Interconnection 

Request for the Project.   

5.2. In the event that either Party terminates this Agreement for reasons other than the 

execution of the GIA, SCE shall use commercially reasonable efforts to mitigate 

the costs, damages, and charges arising as a consequence of such termination.  To 

that end, SCE shall cancel, to the extent possible, any pending orders of, or return, 

any materials, or equipment procured pursuant to this Agreement.  To the extent 

that Interconnection Customer has already paid SCE for any or all costs of such 

materials, equipment or contracts cancelled or returned, SCE shall refund such 

amounts to Interconnection Customer, less any costs or penalties incurred by SCE 

to cancel pending orders, or return, of such materials and equipment. 
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5.3. In the event that this Agreement is terminated or if the Work is completed before 

the effective date of the GIA and a payment shortfall exists pursuant to Section 

5.3.2 of this Agreement, SCE shall make reasonable efforts to submit a final 

invoice to Interconnection Customer of all charges and expenses within twelve 

(12) months from the date of termination of or completion of the Work performed 

under this Agreement.  In such event, the following true-up process will be used: 

5.3.1. Payment Excess. In the event that Interconnection Customer’s 

payment(s) paid in accordance with this Agreement exceeds the amount of 

SCE’s charges and expenses incurred or irrevocably committed to be incurred 

pursuant to this Agreement, SCE shall return the excess amount without 

interest to Interconnection Customer within thirty (30) Calendar Days after the 

date of a final invoice without offset for any amount that may be in dispute.  

For Network Upgrades, any refundable payment amount will be made in 

accordance with the GIP.  

5.3.2. Payment Shortfall. In the event that Interconnection Customer’s 

payment(s) paid in accordance with this Agreement is less than the amount of 

SCE’s charges and expenses incurred or irrevocably committed to be incurred 

pursuant to this Agreement, then Interconnection Customer shall pay the 

difference, without interest, within thirty (30) Calendar Days of the date of 

receipt of a final invoice, without offset for any amount which may be in 

dispute.  If Interconnection Customer fails to pay the final invoice, SCE shall 

also have the right to draw on the Interconnection Financial Security for any 

payment shortfall.  For Network Upgrades, the Interconnection Customer will 

be invoiced and/or SCE shall have the right to draw on the Interconnection 

Financial Security for any payment shortfall up to the Interconnection 

Customer’s maximum cost responsibility.  

5.4. In the event that Interconnection Customer elects to terminate this Agreement but 

still take delivery of materials or equipment procured pursuant to this Agreement, 

Interconnection Customer shall assume all payment obligations with respect to 

delivery of such materials, equipment, and contracts, and SCE shall transfer such 

materials and equipment, and, if necessary, assign such contracts, to 

Interconnection Customer as soon as reasonably practicable, at Interconnection 

Customer’s expense. In the event that Interconnection Customer has not already 

paid its share of Network Upgrade costs (all costs and expenses incurred or 

irrevocably committed to finance pre and post Construction Activities for 

Network Upgrades) immediately upon termination of this Agreement, SCE will 

liquidate the Interconnection Customer’s Interconnection Financial Security 

associated with its cost responsibility for Network Upgrades, in accordance with 

Sections 4.8.5 and 5.9.5 of the GIP. 

5.5. In the event that Interconnection Customer and SCE enter into a GIA concurrently 

with the termination of this Agreement, then any applicable work product 

generated by SCE and any associated payments made by Interconnection 
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Customer pursuant to this Agreement not already credited shall be reflected in the 

scope of, and the amount due under, such GIA. 

6. Taxes 

6.1. The Parties intend that all payment(s) made by Interconnection Customer to SCE 

pursuant to this Agreement shall be non-taxable in accordance with the Internal 

Revenue Code and any applicable state income tax laws, and shall not be taxable 

as contributions in aid of construction or otherwise under the Internal Revenue 

Code and any applicable state income tax laws. Interconnection Customer shall 

protect, indemnify and hold harmless SCE from the cost consequences of any 

income tax liability imposed against SCE as the result of payment(s) made by 

Interconnection Customer to SCE under this Agreement, as well as any interest 

and penalties.  The financial security for the estimated tax liability set forth in 

Exhibits B and C shall terminate at the earlier of (1) the expiration of the ten (10) 

year testing period and the applicable statute of limitation, as it may be extended 

by SCE upon request of the Internal Revenue Service (“IRS”), to keep these years 

open for audit or adjustment, or (2) the occurrence of a subsequent taxable event 

and the payment of any related indemnification obligations.   

6.2. If SCE or the IRS makes a determination that the payment(s) made pursuant to 

this Agreement are taxable as contributions in aid of construction, either: (i) SCE 

may draw on the financial security provided by the Interconnection Customer for 

the estimated tax liability held on behalf of the Project to pay the tax liability 

imposed on SCE; or (ii) Interconnection Customer may elect to make a  

nonrefundable cash payment to SCE within thirty (30) Calendar Days of receipt 

of the invoice in the actual amount of the resultant tax liability.  The tax liability 

will be calculated using the methodology described in Article 5.17.4 (Tax Gross-

Up Amount) of the GIA and in accordance with IRS Notice 2016-36. 

7. Uncontrollable Force.  No Party shall be considered to be in default with respect to any 

obligation hereunder, other than the obligation to pay money when due, if prevented from 

fulfilling such obligation by Uncontrollable Force, which for purposes of clarity shall include 

pandemic.  A Party unable to fulfill any obligation hereunder (other than an obligation to pay 

money when due) by reason of Uncontrollable Force shall give notice and the full particulars 

of such Uncontrollable Force to the other Party in writing or by telephone as soon as 

reasonably possible after the occurrence of the cause relied upon. Telephone notices given 

pursuant to this Section 7 shall be confirmed in writing as soon as reasonably possible and 

shall specifically state the full particulars of the Uncontrollable Force, the time and date 

when the Uncontrollable Force occurred, and when the Uncontrollable Force is reasonably 

expected to cease.  The Party affected shall exercise due diligence to remove such disability 

with reasonable dispatch, but shall not be required to accede or agree to any provision not 

satisfactory to it in order to settle and terminate a strike or other labor disturbance. 

8. Indemnity. Each Party shall at all times indemnify, defend, and hold the other Party 

harmless from, any and all Losses arising out of or resulting from the other Party’s action or 

inactions with respect to its obligations under this Agreement on behalf of the indemnifying 
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Party, except in cases of gross negligence or intentional wrongdoing by the indemnified 

Party.  

9. Consequential Damages.  In no event shall any Party be liable under any provision of this 

Agreement for any losses, damages, costs or expenses for any special, indirect, incidental, 

consequential, or punitive damages, including but not limited to loss of profit or revenue, loss 

of the use of equipment, cost of capital, or cost of temporary equipment or services, whether 

based in whole or in part in contract or in tort, including negligence, strict liability, or any 

other theory of liability; provided, however, that damages for which a Party may be liable to 

another Party under another agreement will not be considered to be special, indirect, 

incidental, or consequential damages hereunder.   

10. Entire Agreement. This Agreement, including all Exhibits attached hereto, constitutes the 

complete and final expression of the agreement between the Parties and is intended as a 

complete and exclusive statement of the terms of their agreement.  This Agreement 

supersedes all prior and contemporaneous offers, promises, representations, negotiations, 

discussions, communications, and other agreements, which may have been made in 

connection with the subject matter of this Agreement.  Nothing in this Agreement is intended 

or shall be deemed to require SCE or Interconnection Customer to enter into any other 

agreement, including without limitation any agreement to interconnect the Project.  Should 

the Parties enter into a GIA, such GIA will supersede this Agreement. 

11. Insurance.  Each Party shall maintain insurance coverage consistent with the requirements 

as set forth in the GIA. 

 

12. Access Rights.  Each Party shall provide access rights consistent with the requirements as set 

forth in the GIA. 

 

13. Waiver. Any waiver at any time by either Party of its rights with respect to this Agreement, 

shall not be deemed a waiver with respect to any other failure to comply with any obligation, 

right or duty of this Agreement.  Any delay, with the exception of the statutory period of 

limitation in assessing or enforcing any right, shall not be deemed a waiver of such right. 

14. No Joint Liability. The covenants, obligations, and liabilities of the Parties are intended to 

be several and not joint or collective, and nothing contained in this Agreement shall ever be 

construed to create an association, joint venture, trust, or partnership, or to impose a trust or 

partnership covenant, obligation, or liability on or with regard to either Party.  Each Party 

shall be individually responsible for its own covenants, obligations, and liabilities as 

provided in this Agreement.  Neither Party shall be under the control of the other Party.  

Neither Party shall be the agent of or have a right or power to bind the other Party without 

such other Party’s express written consent. 

15. No Third Party Beneficiaries. The Parties do not intend to create rights in, or to grant 

remedies to, any third party as a beneficiary either of this Agreement or of any duty, 

covenant, obligation, or undertaking established herein. 
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16. Governing Law. This Agreement shall be interpreted by and in accordance with the laws of 

the State of California, without regard to the principles of conflict of laws therefor, or the 

laws of the United States, as applicable, as if executed and to be performed wholly within the 

United States. 

17. Successors and Assigns. This Agreement shall be binding upon the Parties and their 

successors and assigns.   This Agreement may be assigned by a Party only with the written 

consent of the other Party; provided that a Party may assign this Agreement without the 

consent of the other Party to any Affiliate of the assigning Party with an equal or greater 

credit rating and with the legal authority and operational ability to satisfy the obligations of 

the assigning Party under this Agreement; and provided further that the Interconnection 

Customer shall have the right to assign this Agreement, without the consent of the other 

Party, for collateral security purposes to aid in providing financing for the Generating 

Facility, provided that the Interconnection Customer will require any secured party, trustee or 

mortgagee to notify the other Party of any such assignment.  Any financing arrangement 

entered into by the Interconnection Customer pursuant to this Section will provide that prior 

to or upon the exercise of the secured party’s, trustee’s or mortgagee’s assignment rights 

pursuant to said arrangement, the secured creditor, the trustee or mortgagee will notify the 

other Party of the date and particulars of any such exercise of assignment right(s).  Any 

attempted assignment that violates this Section is void and ineffective.  Any assignment 

under this Agreement shall not relieve a Party of its obligations, nor shall a Party’s 

obligations be enlarged, in whole or in part, by reason thereof.  Where required, consent to 

assignment will not be unreasonably withheld, conditioned or delayed. 

18. Survival. Indemnity obligations and obligations to pay charges and expenses incurred or 

irrevocably committed to be incurred pursuant to this Agreement will survive termination of 

this Agreement. 

19. FERC Filing. SCE will report this Agreement and amendments thereto in its Electronic 

Quarterly Report (“EQR”) in lieu of filing it at FERC, pursuant to Applicable Laws and 

Regulations.  

20. Reservation of Rights. SCE shall have the right to make a unilateral filing with FERC to 

modify this Agreement with respect to any rates, terms and conditions, charges, 

classifications of service, rule or regulation under section 205 or any other applicable 

provision of the Federal Power Act and FERC’s rules and regulations thereunder, and 

Interconnection Customer shall have the right to make a unilateral filing with FERC to 

modify this Agreement pursuant to section 206 or any other applicable provision of the 

Federal Power Act and FERC’s rules and regulations thereunder; provided that each Party 

shall have the right to protest any such filing by another Party and to participate fully in any 

proceeding before FERC in which such modifications may be considered. Nothing in this 

Agreement shall limit the rights of the Parties or of FERC under sections 205 or 206 of the 

Federal Power Act and FERC’s rules and regulations thereunder, except to the extent that the 

Parties otherwise mutually agree as provided herein. 
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21. Construction. Ambiguities or uncertainties in the wording of this Agreement shall not be 

construed for or against any Party, but shall be construed in the manner that most accurately 

reflects the Parties’ intent as of the date they executed this Agreement. 

22. Amendment. The Parties may by mutual agreement amend this Agreement by a written 

instrument duly executed by all of the Parties.  Such amendment shall become effective and a 

part of this Agreement upon satisfaction of all Applicable Laws and Regulations.   

23. Confidentiality.  The provisions governing confidentiality as set forth in the GIA are hereby 

incorporated herein. 

24. Authority. Each Party hereby represents that it has the right, power, and authority to enter 

into this Agreement, to become a Party hereto and to perform its obligations hereunder. This 

Agreement is a legal, valid and binding obligation of such Party, enforceable against such 

Party in accordance with its terms, except as the enforceability thereof may be limited by 

applicable bankruptcy, insolvency, reorganization or other similar laws affecting creditors’ 

rights generally and by general equitable principles (regardless of whether enforceability is 

sought in a proceeding in equity or at law). 

25. Warranties. Interconnection Customer warrants that it is duly organized, validly existing 

and in good standing under the laws of the state in which it is organized, formed, or 

incorporated, as applicable; and that it is qualified to do business in the state or states in 

which the Generating Facility, Interconnection Facilities, Distribution and Network Upgrades 

are located; and that it has the corporate power and authority to own its properties, to carry 

on its business as now being conducted and to enter into this Agreement and carry out the 

transactions contemplated hereby and perform and carry out all covenants and obligations on 

its part to be performed under and pursuant to this Agreement. 

26. Headings. The descriptive headings of the various Sections of this Agreement have been 

inserted for convenience of reference only and are of no significance in the interpretation or 

construction of this Agreement. 

27. Execution. This Agreement may be executed in two or more counterparts, each of which is 

deemed an original, but all constitute one and the same instrument.  
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28. Effective Date. This Agreement shall become effective upon execution by all Parties subject 

to acceptance by FERC (if applicable), or if filed unexecuted, upon the date specified by 

FERC. 

 

SOUTHERN CALIFORNIA EDISON COMPANY 

 

By ________________ 

Name: Jill Horswell 

Title:   Director 

 

ACCEPTED AND AGREED to this day of ______________ 

 

 

 HECATE GRID, LLC  

 

 

By: _____________ 

Name:  Chris Bullinger 

Title:    President & CEO 

 

 

ACCEPTED AND AGREED to this day of ______________ 
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Exhibit A 
 

SCOPE OF WORK 

 

 

A description of the Work to be performed by SCE, including that related to Interconnection 

Facilities, Distribution Upgrades, and Network Upgrades, as applicable. A one-line diagram of 

the interconnection may be included, if applicable. 

 

Additional Definitions.  For the purposes of these Exhibits, the following  terms, when used 

with initial capitalization, whether in the singular or the plural, shall have the meanings specified 

below: 

 

(a) BES Cyber Asset:  A programmable electronic device, including the hardware, software, and 

data in that device, that if rendered unavailable, degraded, or misused would, within 15 

minutes of its required operation, misoperation, or non-operation, adversely impact one or 

more facilities, systems, or equipment, which, if destroyed, degraded, or otherwise rendered 

unavailable when needed, would affect the reliable operation of the Bulk Electric System, as 

that term is defined in NERC’s Glossary of Terms. 

(b) Charging Capacity:  The load associated with the storage component of a Generating Facility 

charged from the Distribution System that is used for later redelivery of the associated 

energy, net of Resource losses, to the Distribution System.  Charging Capacity does not 

include load that is subject to the SCE’s retail tariff. 

(c) Charging Demand:  The flow of wholesale electric energy from the CAISO Controlled Grid 

solely to charge the storage component of the Generating Facility from the CAISO 

Controlled Grid for later redelivery of such energy, net of Generating Facility losses, to the 

CAISO Controlled Grid.  Charging Demand does not include the delivery of energy for 

purposes that are subject to SCE’s retail tariff. 

(d) Shared BES Cyber Asset Facility: A location containing BES Cyber Asset(s) for which both 

the Interconnection Customer and the SCE claim ownership of either the physical building, 

parcel of land, or devices inside the property line of the location. 

 

1. Interconnection Facilities. 

 

(a) Interconnection Customer's incremental Interconnection Facilities.  The 

Interconnection Customer shall: 

 

(i) Install one (1) group operated switch at the Point of Change of Ownership. 

(ii) Install one (1) isolation circuit breaker. 

(iii) Install underground duct banks and related structures required for SCE’s 

Interconnection Facilities and Distribution Upgrades (“Civil Construction”), 

in accordance with specifications and designs provided by SCE. 

(iv) Obtain all necessary permits and easements associated with the installation 

of the Civil Construction. 

(v) If applicable, provide the following: 
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1. Completed Interconnection Customer information sheet. 

2. Street improvement plan(s). 

3. Unique address for Point of Interconnection. 

4. Public right-of-way (street) base map(s) as required by the 

interconnection. 

5. Site plot plan on a 30:1 scale digital file. 

6. Easements/lease agreement(s). 

7. Grading plan(s). 

8. Sewer and storm plot plan(s). 

9. Landscape, sprinkler, pedestal location(s). 

10. Complete construction of underground systems for SCE’s 

Interconnection Facilities and Distribution Upgrades. 

(vi) Acquire an agreement from the project site owner to have the following: 

1. The right to enter property owner’s premises for any purpose 

connected with SCE’s Interconnection Facilities or interconnection 

service. 

2. The right for the use of SCE approved locking device if 

Interconnection Customer wants to prevent unauthorized access to 

SCE’s Interconnection Facilities. 

3. The right for safe and ready access for SCE’s personnel free from 

unrestrained animals. 

4. The right for unobstructed ready access for SCE’s vehicles and 

equipment to install, remove, repair, and maintain SCE’s 

Interconnection Facilities. 

5. The right to remove SCE’s Interconnection Facilities after termination 

of interconnection service. 

(vii) Install in coordination with, and as specified by, SCE, a dedicated T1 circuit 

from the local telephone company to support the dedicated remote terminal 

unit (“RTU”) communication to SCE’s energy management system 

(“EMS”), in accordance with SCE’s Interconnection Handbook if a 

dedicated RTU is installed locally at the Generating Facility. 

(viii) Designate, to the T1 circuit provider, SCE as a representative authorized to 

report trouble to, and to initiate repairs with, the communication circuit 

provider on the Interconnection Customer’s behalf in the event of an 

interruption of service on the communication circuit if a T1 circuit is 

required for the support of a dedicated RTU installed locally at the 

Generating Facility. 

(ix) Allow the SCE to review the Interconnection Customer’s 

telecommunication equipment design and perform inspections to ensure 

compatibility with the SCE’s terminal equipment and protection engineering 

requirements; allow the SCE to review the Interconnection Customers’ 

performance acceptance testing of the fiber optics and telecommunication 

equipment and the right to request and/or to perform correction of 

installation deficiencies.  

(x) Provide required data signals, make available adequate space, facilities, and 

associated dedicated electrical circuits within a secure building having 
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suitable environmental controls for the installation of the SCE’s RTU in 

accordance with the SCE’s Interconnection Handbook.  SCE’s RTU is a 

BES Cyber Asset and the Interconnection Customer shall cooperate with the 

SCE in implementing and adhering to required security protections in 

accordance with Applicable Reliability Standards.  The Interconnection 

Customer acknowledges that the access required under such section will 

include SCE’s personnel ability to access twenty-four hours a day the space 

provided for the SCE’s RTU. 

(xi) Make available adequate space, facilities, and associated dedicated electrical 

circuits within a secure building having suitable environmental controls for 

the installation of SCE’s telecommunications terminal equipment in 

accordance with SCE’s Interconnection Handbook. The Interconnection 

Customer acknowledges that the access required will include SCE’s 

personnel ability to access twenty-four hours a day the space provided for 

the SCE’s telecommunications terminal equipment.    

(xii) Install all required logic in the Generating Facility’s BESS control device to 

curtail charging, in order to follow the safety charging schedule. 

(xiii) Install all required ISO-approved compliant metering equipment at the 

Generating Facility, in accordance with Section 10 of the ISO Tariff. 

(xiv) Install the switchgear or alternative metering cabinet(s) to accommodate the 

meters, PTs, and CTs, to meter the retail load and Charging Capacity, as 

required, of the Generating Facility in accordance with SCE’s ESR as 

described in SCE’s Interconnection Handbook. 

(xv) Allow SCE to install, in the switchgear or in alternative metering cabinet(s) 

as determined and installed by SCE and provided by the Interconnection 

Customer, meters, PTs, and CTs, to meter the retail load at the Generating 

Facility in accordance with SCE’s ESR as described in SCE’s 

Interconnection Handbook.  The Interconnection Customer acknowledges 

that access required will allow SCE’s personnel twenty-four (24) hours a 

day access to the metering cabinet(s) provided for SCE’s metering 

equipment. 

(xvi) Allow SCE to install, in the switchgear or an alternative metering cabinet(s) 

as determined and installed by SCE and provided by the Interconnection 

Customer, meters, PTs, and CTs, to meter charging demand, as required, at 

the Generating Facility in accordance with SCE’s ESR as described in 

SCE’s Interconnection Handbook. The Interconnection Customer 

acknowledges that access required will allow SCE’s personnel twenty-four 

(24) hours a day access to the metering cabinet(s) provided for SCE’s 

metering equipment. 

(xvii) Engineer, design and procure all equipment necessary to comply with the 

power factor requirements, including the ability to regulate the power factor 

to maintain a voltage schedule (VAR schedule).  The power factor 

requirements shall be as measured at the high-side of the switchgear or 

equivalent location. 

(xviii) Provide switchgear drawings which shall comply with SCE’s ESR which 

can be obtained at: 
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http://www.sce.com/AboutSCE/Regulatory/distributionmanuals/esr.htm 

(xix) Install disconnect facilities in accordance with SCE’s Interconnection 

Handbook to comply with SCE’s switching and tagging procedures. 

(xx) Install a circuit breaker within the Interconnection Customer’s property line 

in accordance with SCE’s ESR to comply with SCE’s protection 

requirements. 

(xxi) Install all equipment and controls necessary to maintain the Generating 

Facility’s output ramp rate within the parameters set forth, and provided to 

the Interconnection Customer by SCE. 

(xxii) Install all required ISO-approved compliant metering equipment at the 

Generating Facility, in accordance with Section 10 of the ISO Tariff.   

(xxiii) Acquire the necessary rights-of-way for the Interconnection Customer’s 

Interconnection Facilities.  The Interconnection Customer acknowledges 

that SCE’s RTU, telecommunications terminal equipment, metering 

equipment and cabinet shall be accessible twenty-four (24) hours a day to 

SCE’s personnel. 

(xxiv) Perform the necessary environmental studies and obtain permits for the 

Interconnection Customer’s Interconnection Facilities and perform the 

environmental activities related to SCE’s Interconnection Facilities as 

described in Section 1(b) and the Distribution Upgrades as described in 

Section 3, as applicable and needed to interconnect the Generating Facility.  

(xxv) Submit to SCE the “as-built” drawings, information and documents required 

and the final PSCAD model of the Generating Facility.  

(b) SCE Interconnection Facilities: SCE shall: 

(i) Mayer 33 kV Distribution Circuit. 

1. Engineer, design and procure three (3) 55 foot distribution poles. 

2. Engineer, design and procure approximately 300 feet of aluminum three wire 

(“ATW”) also known as covered conductor. 

3. Engineer, design and procure one (1) Alduti-rupter switch. 

4. Engineer, design and procure approximately 250 feet of underground 1500 

Jacketed Concentric Neutral (“JCN”) cable. 

5. Engineer, design and procure one (1) Remote Sectionalizing Recloser 

(“RSR”) with automation. 

6. Engineer, design and procure one (1) pad-mount gas switch. 

(ii) Telecommunications. 

1. Engineer, design and procure all required equipment (including terminal 

equipment), including the communications interface with SCE’s EMS.  In 

accordance with the Interconnection Handbook, SCE will provide the required 

interface equipment at the Generating Facility necessary to connect the RTU 

to the Interconnection Customer’s T1 circuit.  Additionally, SCE will provide 

the interface equipment required to connect the T1 circuit to SCE’s EMS.  

Notwithstanding that certain telecommunication equipment, including the 

telecommunications terminal equipment, will be located on the 

Interconnection Customer’s side of the Point of Change of Ownership, the 

SCE shall own, operate and maintain such telecommunication equipment as 

part of the SCE’s Interconnection Facilities. 
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(iii) Metering. 

1. Engineer, design and procure meters required to meter the retail load at the 

Generating Facility.  Notwithstanding that the meters will be located on the 

Interconnection Customer’s side of the Point of Change of Ownership, the 

SCE shall own, operate and maintain such facilities as part of SCE’s 

Interconnection Facilities. 

2. Engineer, design and procure meters required to meter the Charging Capacity 

at the Generating Facility.  Notwithstanding that the meters will be located on 

the Interconnection Customer’s side of the Point of Change of Ownership, 

SCE shall own, operate and maintain such facilities as part of SCE’s 

Interconnection Facilities. 

(iv) Power System Controls. 

1. Engineer, design and procure one (1) RTU at the Generating Facility to 

monitor typical generation elements such as MW, MVAR, terminal voltage 

and circuit breaker status for the Generating Facility and plant auxiliary load, 

and transmit the information received thereby to SCE’s Grid Control Center.  

Notwithstanding that the RTU will be located on the Interconnection 

Customer’s side of the Point of Change of Ownership, SCE shall own, operate 

and maintain the RTU as part of SCE’s Interconnection Facilities. 

(v) Review “as-built” drawings, information and documents as applicable for 

Interconnection Customer’s Interconnection Facilities and Generating Facility 

submitted by the Interconnection Customer, and final PSCAD model of the 

Generating Facility. 

(vi) Real Properties. 

1. Obtain easements and/or acquire land for the installation of SCE’s 

Interconnection Facilities. 

(vii) Environmental Activities, Permits, and Licensing. 

1. Perform and/or coordinate the required environmental activities and obtain 

required licensing and permits for the installation of SCE’s Interconnection 

Facilities, including any associated telecommunication equipment, if 

applicable. 

(c) Network Upgrades: 

(i) Stand Alone Network Upgrades:   None identified as part of the final Phase II 

Interconnection Study. 

(ii) Other Network Upgrades: 

(iii) Reliability Network Upgrades:  None identified as part of the final Phase II 

Interconnection Study. 

(iv) Delivery Network Upgrades. 

1. Area Delivery Network Upgrades.  The Interconnection Customer elects to 

not construct the Area Delivery Network Upgrades 

2. Local Delivery Network Upgrades. None identified in the final Phase II 

Interconnection Study. 

(d) Distribution Upgrades: SCE shall: 

(i) Elsinore 115/33 kV Substation. 

1. Engineer, design and procure one (1) bi-directional watt transducer on a 33 

kV bus tie. 
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2. Engineer, design and procure one (1) bi-directional watt transducer on each of 

the B-Banks for a total of two (2) transducers. 

(ii) Power System Controls. 

1. Engineer, design and procure Substation Automation System and point 

addition or bi-directional reads on the B-Banks. 

(iii) Mayer 33 kV Distribution Circuit. 

1. Engineer, design and procure one (1) bi-directional watt transducer. 

(iv) Real Properties. 

1. SCE will obtain easements and/or acquire land for the installation of the 

Distribution Upgrades. 

(e)  Point of Change of Ownership. 

(i)  The Point of Change of Ownership shall be the point where the conductors of 

SCE’s Mayer 33 kV Distribution Circuit are connected to the Interconnection 

Customer’s primary switchgear pull section or Interconnection Customer-owned 

pole.  The Interconnection Customer shall own and maintain it’s facilities 

connecting to SCE’s facilities.  SCE will own the insulators that are used to 

attach the conductors to the Interconnection Customer-owned pole or cable 

termination for primary switchgear pull section. 

(f)  Point of Interconnection.  SCE’s Mayer 33 kV Distribution Circuit out-of Elsinore 

Substation near structure #2225475. 

(g) One-Line Diagram of Interconnection. 
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EXHIBIT B 

 

ESTIMATED COST OF THE WORK AND FINANCIAL SECURITY 

 

SCE will provide an estimated cost of the Work identified in Exhibit A and any associated 

financial security, including Interconnection Financial Security and Tax Security*. 

 

Additional Definitions: 

 

Distribution Upgrades Cost: The Interconnection Customer’s allocated share of all costs, 

excluding One-Time Cost, determined by SCE to be associated with the design, engineering, 

procurement, construction and installation of the Distribution Upgrades.   

 

Interconnection Facilities Cost: All costs, excluding One-Time Cost, determined by SCE to be 

associated with the design, engineering, procurement, construction and installation of the 

Distribution Provider’s Interconnection Facilities.   

 

Local Delivery Network Upgrades Cost:  The Interconnection Customer’s allocated share of all 

costs, excluding One-Time Cost, determined by SCE to be associated with the design, 

engineering, procurement, construction and installation of the Local Delivery Network Upgrades 

constructed and owned by SCE.   

 

One-Time Cost:  All costs determined by SCE to be associated with the installation of the 

Distribution Provider’s Interconnection Facilities, Distribution Upgrades, Reliability Network 

Upgrades, or Delivery Network Upgrades which are not capitalized.   

 

Reliability Network Upgrades Cost: The Interconnection Customer’s allocated share of all costs, 

excluding One-Time Cost, determined by SCE to be associated with the design, engineering, 

procurement, construction and installation of Reliability Network Upgrades.   

 

a. Estimated Cost: 

 

Element Interconnection 

Facilities Cost 

 

Interconnection 

Facilities One-

Time Cost 

 

Distribution 

Upgrades Cost 

Distribution 

Upgrades 

One-Time 

Cost 

Reliability 

Network 

Upgrades 

Cost 

Reliability 

Network 

Upgrades 

One-Time 

Costs 

Total Cost 

Elsinore 115/33 kV 

Substation $0.00 $0.00 

 

$141,350.86 

 

$29,711.18 $0.00 

 

$0.00 

 

$171,062.03 

Mayer 33 kV Circuit $193,943.64 $0.00 $47,116.49 $0.00 $0.00 $0.00 $241,060.13 

Telecommunications $37,382.56 $0.00 $0.00 $0.00 $0.00 $0.00 $37,382.56 

Metering $69,678.86 $0.00 $0.00 $0.00 $0.00 $0.00 $69,678.86 

Power System 

Controls $55,744.20 $0.00 

$0.00  

$0.00 $0.00 

 

$0.00 

$55,744.20 

Real Properties $11,731.93 $0.00 $0.00 $0.00 $0.00 $0.00 $11,731.93 

Environmental 
Activities, Permits 

and licensing $10,679.84 $0.00 

 
 

$0.00 

 
 

$0.00 $0.00 

 
 

$0.00 

 
 

$10,679.84 

Implement Safety 

Charging Schedule $0.00 $14,631.43 

 

$0.00 

 

$0.00 $0.00 

 

$0.00 

$14,631.43 

As-Built Validation $0.00 $6,257.03 $0.00 $0.00 $0.00 $0.00 $6,257.03 

Total $379,161.02 $20,888.46 $188,467.35 $29,711.18 $0.00 $0.00 $618,228.00 
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Dollar amounts are provided in Nominal dollars  

 

b. Financial Security. 

i. The amount available to be drawn under any Credit Support shall be equal to the 

amounts listed in the tables shown below. The disposition of any released Credit 

Support shall be directed by Interconnection Customer. 

1. Interconnection Financial Security. 

a. No Interconnection Financial Security required under this Agreement because 

the Interconnection Customer shall provide advanced payments as shown in 

the payment schedule. 

2. Distribution Upgrades Financial Security. 

a. No Distribution Upgrades Financial Security required under this Agreement 

because the Interconnection Customer shall provide advanced payments as 

shown in the payment schedule. 

3. Financial Security Amount for ITCC/Estimated Tax Liability: 

a. Interconnection Facilities: 

The Interconnection Customer’s estimated tax liability for the incremental 

Interconnection Facilities to support the Project addition is as follows: 

Estimated tax liability for SCE’s Interconnection Facilities = The sum of the 

product of (i) the applicable ITCC rate for the year payments are to be 

received, and (ii) the total of the payments to be received for the 

Interconnection Facilities Cost for that year. 

Based upon the total estimated tax liability, the Interconnection Customer 

shall provide the Financial Security Amount for ITCC/Estimated Tax Liability 

for Interconnection Facilities in the total amount as calculated in this Exhibit 

B, Section (ii)1 in the form of a cash deposit in an escrow account, a letter of 

credit, a parent guaranty or other form reasonably acceptable to SCE and shall 

adjust the Financial Security amount for Interconnection Facilities in the 

amounts, and by the due dates as shown in the table below.  The letter of 

credit, cash deposit in an escrow account, or parent guaranty shall meet the 

requirements of Section 11.1 of the GIP. 

 

 

Tax Security 

Due Date  

(a) 

 

 

Applicable 

ITCC rate 

 (b) 

Total payments to 

be received for 

Interconnection 

Facilities Cost 

 (c) 

ITCC for SCE’s 

Interconnection 

Facilities  

(d) 

7/1/2021 See Section 

4.4 of 

Attachment J 

to the Tariff 

$379,161.02 Applicable ITCC 

rate x Total 

payments to be 

received for 

Interconnection 

Facilities Cost = 

Applicable ITCC 

rate for 2021 x 

($379,161.02)  
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* The estimated tax liability is based on the applicable ITCC rate in Attachment J to 

the WDAT and is available at the following link:  https://www.sce.com/openaccess 

b. Distribution Upgrades: 

The Interconnection Customer’s estimated tax liability for the incremental 

Distribution Upgrades to support the Project is as follows: 

Estimated tax liability for SCE’s Distribution Upgrades = The sum of the 

product of (i) the applicable ITCC rate for the year payments are to be 

received, and (ii) the total of the payments to be received for the Distribution 

Upgrades Cost for that year. 

Based upon the total estimated tax liability, the Interconnection Customer 

shall provide the Financial Security Amount for ITCC/Estimated Tax Liability 

for Distribution Upgrades in the total amount as calculated in this Exhibit B, 

Section (ii)1 in the form of a cash deposit in an escrow account, a letter of 

credit, a parent guaranty or other form reasonably acceptable to SCE and shall 

adjust the Financial Security amount for Distribution Upgrades in the 

amounts, and by the due dates as shown in the table below.  The letter of 

credit, cash deposit in an escrow account, or parent guaranty shall meet the 

requirements of Section 11.1 of the GIP. 

 

 

Tax Security 

Due Date  

(a) 

 

 

Applicable 

ITCC rate 

 (b) 

Total payments to 

be received for 

Distribution 

Upgrades Cost 

 (c) 

ITCC for SCE’s 

Distribution 

Upgrades Cost  

(d) 

7/1/2021 See Section 

4.4 of 

Attachment J 

to the Tariff 

$188,467.35 Applicable ITCC 

rate x Total 

payments to be 

received for 

Distribution 

Upgrades Cost = 

Applicable ITCC 

rate for 2021 x 

($$188,467.35)  

* The estimated tax liability is based on the applicable ITCC rate in Attachment J to 

the WDAT and is available at the following link:  https://www.sce.com/openaccess 
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EXHIBIT C 

 

PAYMENT AND FINANCIAL SECURITY SCHEDULE 

 

SCE will include a schedule(s) of the amount, and due date, for the payments and financial 

security, as applicable, reflected in Exhibit B. 

 

1. Payment Schedule: 

       
Payment 
No. 

Date Interconnection 
Facilities Cost 

 

Interconnection 
Facilities One-

Time Cost 

 

Distribution 
Upgrades 

Cost 

Distribution 
Upgrades 

One-Time 

Cost 

Reliability 
Network 

Upgrades 

Cost 

Reliability 
Network 

Upgrades 

One-Time 
Cost 

Total 

1 7/1/2021 $5,072.00 $280.00 $2,520.00 $397.00 $0.00 $0.00 $8,269.00 

2 8/1/2021 $6,480.00 $357.00 $3,220.00 $508.00 $0.00 $0.00 $10,565.00 

3 9/1/2021 $8,229.00 $454.00 $4,089.00 $645.00 $0.00 $0.00 $13,417.00 

4 10/1/2021 $10,367.00 $571.00 $5,153.00 $812.00 $0.00 $0.00 $16,903.00 

5 11/1/2021 $12,935.00 $712.00 $6,431.00 $1,014.00 $0.00 $0.00 $21,092.00 

6 12/1/2021 $15,944.00 $878.00 $7,925.00 $1,249.00 $0.00 $0.00 $25,996.00 

7 1/1/2022 $19,362.00 $1,066.00 $9,624.00 $1,517.00 $0.00 $0.00 $31,569.00 

8 2/1/2022 $23,086.00 $1,272.00 $11,476.00 $1,809.00 $0.00 $0.00 $37,643.00 

9 3/1/2022 $26,940.00 $1,485.00 $13,391.00 $2,111.00 $0.00 $0.00 $43,927.00 

10 4/1/2022 $30,652.00 $1,689.00 $15,236.00 $2,402.00 $0.00 $0.00 $49,979.00 

11 5/1/2022 $34,598.00 $1,906.00 $17,197.00 $2,711.00 $0.00 $0.00 $56,412.00 

12 6/1/2022 $37,065.00 $2,042.00 $18,424.00 $2,904.00 $0.00 $0.00 $60,435.00 

13 7/1/2022 $38,385.00 $2,114.00 $19,080.00 $3,008.00 $0.00 $0.00 $62,587.00 

14 8/1/2022 $38,385.00 $2,114.00 $19,080.00 $3,008.00 $0.00 $0.00 $62,587.00 

15 9/1/2022 $37,065.00 $2,042.00 $18,424.00 $2,904.00 $0.00 $0.00 $60,435.00 

16 10/1/2022 $34,598.00 $1,906.00 $17,197.00 $2,711.00 $0.00 $0.00 $56,412.00 

Total  $379,163.00 $20,888.00 $188,467.00 $29,710.00 $0.00 $0.00 $618,228.00 
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EXHIBIT D 

 

MILESTONES 

 

 
Item Milestone Responsible Party Due Date 

  
  

(a) Submittal of the Interconnection 

Facilities Cost payment, 

Distribution Upgrades Cost 

payment, Reliability Network 

Upgrades Cost payment and an 

acceptable form of security 

instrument for the estimated tax 

liability to the SCE 

Interconnection 

Customer 

In accordance with the 

schedule in Exhibits B 

and C of this Agreement 

(b) Submittal of initial specifications 

for the Interconnection 

Customer’s Interconnection 

Facilities, including System 

Protection Facilities, to the SCE  

Interconnection 

Customer 

Within sixty (60) 

Calendar Days before 

the Effective Date 

(c) Review of and comment on the 

Interconnection Customer’s 

initial specifications 

SCE 

Within thirty (30) 

Calendar Days after the 

Interconnection 

Customer’s submission 

of initial specifications 

 

 

(d) Submittal of initial information 

including SCE’s Transmission 

System information necessary to 

allow the Interconnection 

Customer to select equipment 

and meet any system protection 

and stability requirements SCE 

Within ninety (90) 

Calendar Days after the 

effective date of this 

Agreement 

(e) Submittal of final specifications 

for the Interconnection 

Customer’s Interconnection 

Facilities, including System 

Protection Facilities, to SCE  

Interconnection 

Customer 

At least twelve (12) 

months prior to 

completion of SCE’s 

Interconnection 

Facilities 

(f) Review of and comment on the 

Interconnection Customer’s final 

specifications 

SCE 

Within thirty (30) 

Calendar Days after 

submission of Exhibit D 

Milestone Item (f) of 

this Agreement 
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Item Milestone Responsible Party Due Date 

 

(h) Completion of Engineering and 

Design of SCE’s Interconnection 

Facilities and Distribution 

Upgrades* 

SCE 

Within sixteen (16) 

months following 

execution of this 

Agreement and timely 

completion of these 

Appendix D Milestones 

(i) In-Service Date for the Project*  Interconnection 

Customer 4/1/2022 

 

*See Section 4 of this Agreement with respect to these Exhibit D Milestones.  In the 

interest of working towards interconnecting the Project as quickly as possible, the 

Interconnection Customer is requesting an In-Service Date of 4/1/2022, and request 

commencement of certain work prior to executing the GIA.   As stated in Exhibit D, item 

(h) above, SCE’s estimated timeline for completion of the SCE engineering and design is 

16 months.  With construction, the timeline is estimated at 27 months.  Therefore, 

according to these timelines, the earliest timeframe SCE can meet would be 8/15/2023.  

SCE makes no claim that the work can be completed sooner than 8/15/2023.  However, 

following execution of this Letter Agreement and project initiation by SCE, SCE will 

review the timeline to determine if the timeline can be reduced and communicate such to 

the Interconnection Customer.   
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EXHIBIT E 

 

DESCRIPTION AND ONE-LINE DIAGRAM  

OF THE ORTEGA GRID GENERATING FACILITY 
 

 
Description:  (i) Nine (9) SMS Central 2750 EV-US inverter units each with a rated output of 2750 

kVA at up to 25oC, but de-rated with temperature down to 2500 kVA at 50oC as measured at the 

inverter terminals, (ii) nine (9) 2.75 MVA, 33/0.600 kV (delta-wye) pad-mount transformers each with 

H-X impedance of 5.75% on a 3 MVA base and X/R ratio of 8, (iii) install limiting device to limit 

energy storage to not exceed 20 MW at the POI, (iv) auxiliary loads, (v) the associated infrastructure, 

(vi) meters and metering equipment, and (vii) appurtenant equipment.  

Generating Facility Output 

Total rated (gross) capability at inverter/converter terminals:     24.75 MW at 1.0 p.f. and ambient 

                                                                                                      temperatures ≤ 25°C 

Total net capability at Interconnection Customer’s switchboard: 20 MW  

Total net capacity provided at Point of Interconnection (“POI”)  20 MW 

Generating Facility Charging 

Total rated charging capability at inverter/converter terminals: 

                                                                                                      24.75 MW at 1.0 p.f. and ambient 

                                                                                                       temperatures ≤ 25°C 

Total As-Available Charging Capacity provided at the 

Interconnection Customer’s switchboard:                                    20 MW 

Total As-Available Charging Capacity provided at POI:             20 MW 
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EXHIBIT F 

 

Addresses for Delivery of Notices and Billings Notices: 

 

SCE Hecate Grid, LLC 

Southern California Edison 

Company 

 

Attn:  Manager, Grid Contract 

Management 

 

P. O. Box 800 

Rosemead, CA  91770 

Name/Title: COO 

 

 

Attn: VP, Operations 

 

 

Address: 621 West Randolph 

Street 

Chicago, IL  60661 

 

Billings and Payments: 

 

SCE Hecate Grid, LLC 

Southern California Edison 

Company 

 

Attn:  Accounts Receivable 

(GCM) 

 

P. O. Box 800 

Rosemead, CA  91771-0001 

Name/Title: Candace Lomas 

 

Attn: VP, Finance 

 

 

Address:  621 West Randolph Street 

Chicago, IL  60661 

 

Alternative Forms of Delivery of Notices (telephone, facsimile or email): 

 

SCE Hecate Grid, LLC 

Southern California Edison Company 

 

Attn:  Manager, Grid Contract Management 

 

Phone: (626) 302-9640 

E-mail: GridContractManagement@sce.com 

Name/Title: James Damon 

 

Attn:  Director of 

Development 

 

Phone: (347) 436=6808 

E-mail: 

jdamon@hecateenergy.com 
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ELECTRONIC RECORD AND SIGNATURE DISCLOSURE  

From time to time, Southern California Edison Company (we, us or Company) may be required 

by law to provide to you certain written notices or disclosures. Described below are the terms 

and conditions for providing to you such notices and disclosures electronically through the 

DocuSign system. Please read the information below carefully and thoroughly, and if you can 

access this information electronically to your satisfaction and agree to this Electronic Record and 

Signature Disclosure (ERSD), please confirm your agreement by selecting the check-box next to 

‘I agree to use electronic records and signatures’ before clicking ‘CONTINUE’ within the 

DocuSign system. 

 

Getting paper copies  

At any time, you may request from us a paper copy of any record provided or made available 

electronically to you by us. You will have the ability to download and print documents we send 

to you through the DocuSign system during and immediately after the signing session and, if you 

elect to create a DocuSign account, you may access the documents for a limited period of time 

(usually 30 days) after such documents are first sent to you. After such time, if you wish for us to 

send you paper copies of any such documents from our office to you, you will be charged a 

$0.00 per-page fee. You may request delivery of such paper copies from us by following the 

procedure described below. 

 

Withdrawing your consent  

If you decide to receive notices and disclosures from us electronically, you may at any time 

change your mind and tell us that thereafter you want to receive required notices and disclosures 

only in paper format. How you must inform us of your decision to receive future notices and 

disclosure in paper format and withdraw your consent to receive notices and disclosures 

electronically is described below. 

 

Consequences of changing your mind  

If you elect to receive required notices and disclosures only in paper format, it will slow the 

speed at which we can complete certain steps in transactions with you and delivering services to 

you because we will need first to send the required notices or disclosures to you in paper format, 

and then wait until we receive back from you your acknowledgment of your receipt of such 

paper notices or disclosures. Further, you will no longer be able to use the DocuSign system to 

receive required notices and consents electronically from us or to sign electronically documents 

from us. 

 

All notices and disclosures will be sent to you electronically  
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Unless you tell us otherwise in accordance with the procedures described herein, we will provide 

electronically to you through the DocuSign system all required notices, disclosures, 

authorizations, acknowledgements, and other documents that are required to be provided or made 

available to you during the course of our relationship with you. To reduce the chance of you 

inadvertently not receiving any notice or disclosure, we prefer to provide all of the required 

notices and disclosures to you by the same method and to the same address that you have given 

us. Thus, you can receive all the disclosures and notices electronically or in paper format through 

the paper mail delivery system. If you do not agree with this process, please let us know as 

described below. Please also see the paragraph immediately above that describes the 

consequences of your electing not to receive delivery of the notices and disclosures 

electronically from us. 

 

How to contact Southern California Edison Company:  

You may contact us to let us know of your changes as to how we may contact you electronically, 

to request paper copies of certain information from us, and to withdraw your prior consent to 

receive notices and disclosures electronically as follows: 

To contact us by email send messages to: IGInformationgovernance@sce.com 

 

To advise Southern California Edison Company of your new email address  

To let us know of a change in your email address where we should send notices and disclosures 

electronically to you, you must send an email message to us 

at IGInformationgovernance@sce.com and in the body of such request you must state: your 

previous email address, your new email address.  We do not require any other information from 

you to change your email address.  

If you created a DocuSign account, you may update it with your new email address through your 

account preferences.  

 

To request paper copies from Southern California Edison Company  

To request delivery from us of paper copies of the notices and disclosures previously provided 

by us to you electronically, you must send us an email 

to IGInformationgovernance@sce.com and in the body of such request you must state your email 

address, full name, mailing address, and telephone number. We will bill you for any fees at that 

time, if any. 

 

To withdraw your consent with Southern California Edison Company  

To inform us that you no longer wish to receive future notices and disclosures in electronic 

format you may: 



i. decline to sign a document from within your signing session, and on the subsequent page, 

select the check-box indicating you wish to withdraw your consent, or you may; 

ii. send us an email to IGInformationgovernance@sce.com and in the body of such request you 

must state your email, full name, mailing address, and telephone number. We do not need any 

other information from you to withdraw consent..  The consequences of your withdrawing 

consent for online documents will be that transactions may take a longer time to process.. 

 

Required hardware and software  

The minimum system requirements for using the DocuSign system may change over time. The 

current system requirements are found here: https://support.docusign.com/guides/signer-guide-

signing-system-requirements.  

 

Acknowledging your access and consent to receive and sign documents electronically  

To confirm to us that you can access this information electronically, which will be similar to 

other electronic notices and disclosures that we will provide to you, please confirm that you have 

read this ERSD, and (i) that you are able to print on paper or electronically save this ERSD for 

your future reference and access; or (ii) that you are able to email this ERSD to an email address 

where you will be able to print on paper or save it for your future reference and access. Further, 

if you consent to receiving notices and disclosures exclusively in electronic format as described 

herein, then select the check-box next to ‘I agree to use electronic records and signatures’ before 

clicking ‘CONTINUE’ within the DocuSign system. 

By selecting the check-box next to ‘I agree to use electronic records and signatures’, you confirm 

that: 

 You can access and read this Electronic Record and Signature Disclosure; and 

 You can print on paper this Electronic Record and Signature Disclosure, or save or send 

this Electronic Record and Disclosure to a location where you can print it, for future 

reference and access; and 

 Until or unless you notify Southern California Edison Company as described above, you 

consent to receive exclusively through electronic means all notices, disclosures, 

authorizations, acknowledgements, and other documents that are required to be provided 

or made available to you by Southern California Edison Company during the course of 

your relationship with Southern California Edison Company. 
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